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Dear [     ] 
 
Interactive  [Delete  if  non‐interactive]    Offer  for  an  electricity  connection  at  [premises 
address]  by Western  Power Distribution  (South Wales  /  South West  /  East Midlands  / 
West Midlands) plc ("WPD")  
 
Thank  you  for  your  application  requesting  an  offer  to  make  a  new  electricity 
connection/augment  the  existing  electricity  connection  to  the Premises.    I  am pleased  to 
provide  WPD’s  formal  offer  to  carry  out  the  Connection  Works  for  the  Customer  (the 
"Connection Offer").  
 
The following provides an overview of the Connection Offer based on WPD’s understanding 
of  the  Customer’s  requirements.  Further  detail  is  provided within  this  letter  (the  “Offer 
Letter”) and associated documentation listed below this summary information. 
 

Summary of the electricity connection requirements 

Enter here a brief description of the electricity works to be undertaken (both non‐contestable 
and contestable), the number of connections and import/export capacity e.g. 
To supply and  install approximately 500m of 11,000V single circuit underground cable and 
metering  circuit breaker  to provide  a maximum  Import Capacity of  50kVA  and Maximum 
Export capacity of 5000kVA. [this may be a new data entry field in E&C], 

 

Summary of electricity reinforcement work required 

Enter here a brief description of any electricity reinforcement works to be undertaken (both 
non‐contestable and contestable) e.g. 
To  overlay  approximately  500m  of  11,000V  underground  cable.  [this may  be  a  new  data 
entry field in E&C], 

 
 
 
 
 

 
 
 
[Customer Address line 1] 
[Customer Address line 2] 
[Customer Address line 3] 
[Customer Address line 4] 
[Customer Address line 5] 
 

 
 
 
Primary System Design 
[Office Address line 1] 
[Office Address line 2] 
[Office Address line 3] 
[Office Address line 4] 
Telephone:  
Fax:  

Our ref  Your ref  Extension Date
[enquiry no.]  [customer ref]  [   ]  [         ] 
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The Connection Offer comprises this Offer Letter and the following documents: 
 

a. Specific Conditions for Connection Works; 
b. General Conditions for Connection Works; 
c. Plan No.  [        ]  dated  [      ]  showing WPD’s  existing Distribution  System,  Point  of 

Connection location and Premises; 
d. a single line diagram No. [   ] showing WPD’s existing Distribution System and Point 

of Connection location; [new data entry?] 
e. a breakdown of the Connection Charge; 
f. the  Letter  of  Acceptance  (a  form  of  which  is  attached),  to  be  signed  by  the 

Customer; 
g. a Health and Safety Questionnaire to be completed by the Customer; and 
h. Cost of Legal Fees Statement 

 
This Connection Offer  is made pursuant to and  in accordance with the provisions of WPD's 
distribution  licence.   The terms and conditions for WPD carrying out the Connection Works 
are more  particularly  described  in  both  the  attached  Specific  Conditions  for  Connection 
Works and General Conditions for Connection Works, save that references to "Contestable 
Connection Works" shall be deemed to include "PFR Contestable Works", where upstream 
reinforcement,  subject  to part payment by  the Customer,  is necessary  to enable  the new 
electricity connection to be provided. 
 
Unless  the  context  otherwise  provides,  all words  and  expressions  defined  in  the General 
Conditions  for Connection Works shall have  the same meaning  in  the Offer Letter and  the 
Specific Conditions for Connection Works.  
 
Please ensure that you read the aforementioned documents carefully.  
 
Provision of the Connection Works and the Connection Charge 

Competition  in Connections ("CIC")  is the term attributed to the opening up of the market 
for the design, procurement and installation of new assets necessary to accommodate a new 
or  modified  electricity  connection.  The  Customer  has  the  option  to  have  some  of  the 
Connection  Works,  referred  to  as  "Contestable  Connection  Works",  carried  out  by  an 
independent connection provider (the “Connection Provider”). Any Connection Works that 
can only be undertaken by WPD are referred to as Non‐contestable Connection Works. 

WPD  is  currently undertaking a  trial, operating  for  connection offers  accepted before  the 
31st March 2016, to open up Part‐Funded Reinforcement (as defined in paragraph 1.2 of the 
Specific Conditions for Connections Works) to competition.  As part of this trial, a Customer 
has the option to have some of the Part‐funded Reinforcement works, referred to as "PFR 
Contestable Works", carried out by a Connection Provider  in addition to some or all of the 
Contestable Connection Works.  

This Connection Offer contains three options for completing the Connection Works, Option 
1, Option 2 and Option 3.  These options are mutually exclusive and you may only accept one 
of  them. Option  3  is  being made  available  by WPD  as  part  of  the  trial  to  open  up  Part‐
Funded Reinforcement work and can only be accepted by  the Customer  if  the Customer's 
appointed Connection Provider is party to WPD’s Framework Network Access and Adoption 
Agreement.  
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If  the Customer wants WPD  to undertake  all  the Connection Works  (the Non‐contestable 
Works, the PFR Contestable Works and all the Contestable Connection Works) the Customer 
should accept Option 1. The Connection Charge for Option 1 is set out below: 

Non‐contestable Assessment and Design Fees                          £[●]   
Non‐contestable Connection Works                                            £[●]   
Contestable Connection Works                                                    £[●]   
PFR Contestable Works (Customer Contribution)                     £[●]      
Connection Charge excluding VAT                     £[●]   
VAT on £[●] @ 20%                  £[●]   
Connection Charge including VAT                     £[●]   

If  the  Customer  wants  WPD  to  undertake  only  the  Non‐contestable  Works,  the  PFR 
Contestable  Works  [and  any  Contestable  Connection  Works  specified  in  paragraph 
3.3.2][delete  if no works  in  3.3.2]  the Customer  should  accept Option  2.  The Connection 
Charge for Option 2 is set out below. 

Non‐contestable Assessment and Design Fees                          £[●]   
Non‐contestable Connection Works                                            £[●]   
[Contestable Connection Works ][delete if none]                    £ [●]  
PFR Contestable Works (Customer Contribution)                     £[●]      
Connection Charge excluding VAT                     £[●]   
VAT on £[●]@ 20%                  £[●]   
Connection Charge including VAT                     £[●]   

If  the  Customer  wants  WPD  to  undertake  only  the  Non‐contestable  Works  [and  any 
Contestable Connection Works specified  in paragraph 3.4.2][delete  if no works  in 3.4.2]the 
Customer should accept Option 3. The Connection Charge for Option 3 is set out below. 

Non‐contestable Assessment and Design Fees                          £[●] 
Non‐contestable Connection Works                                            £[●] 
[Contestable Connection Works ][delete if none]                    £ [●]  
Connection Charge excluding VAT                     £[●] 
VAT  £[●]@ 20%                  £[●] 
Connection Charge including VAT                     £[●]   

Unless otherwise specified the terms and conditions within the Connection Offer shall apply 
equally to all three options.  

A description of the Non‐contestable Connection Works, Contestable Connection Works and 
PFR Contestable Works is provided in paragraphs 3.2, 3.3 and 3.4 of the Specific Conditions 
for Connection Works. The enclosed Customer Breakdown of Charges also provides further 
detail.  

If the Customer accepts Option 2 or Option 3, the Customer  (or the Customer’s appointed 
Connection Provider) will  undertake  some  of  the Contestable Connection Works  and  PFR 
Contestable Works.  WPD will only complete and energise the connection if the Contestable 
Connection  Works  and  the  PFR  Contestable  Works  are  completed  to  the  appropriate 
standards specified by WPD. If the Customer accepts Option 3, the Customer must appoint 
the same Connection Provider to carry out the Contestable Connection Works and the PFR 
Contestable Works. 



 

V0.1 

The enclosed guide provides further explanation on Competition in Connections. If you wish 
to discuss the options available to you please do not hesitate to contact me.     

Duration of the Connection Offer 
 
WPD's Offer  is  normally  open  for  acceptance  for ninety days  from  the  date  of  the Offer 
Letter after which it will (if not accepted) automatically expire (unless WPD agrees otherwise 
with  you  in  writing).  If  however,  this  Connection  Offer  should  become  interactive  with 
another connection offer we will write to you notifying you of the fact and advising you that 
the right of all applicants to accept their interactive connection offer will be suspended until 
the end of a moratorium period.    
 [Delete this sentence if Notice of Interactivity section (below) is to be applied] 
 
Notice of Interactivity [Latest Interactivity choices to be applied] 
 
Please note that this Connection Offer is deemed to be an Interactive Connection Offer and 
we are notifying you of this in accordance with paragraph [●] of our Statement of 
Methodology and Charges for Connection. All emboldened terms in this section are defined 
in that document, an extract of which is enclosed entitled “Interactive Connection 
Applications". 
 
This means that WPD has received a separate application for a connection which makes use 
of  the  same part of WPD's Existing Network, or Committed Network, or otherwise has a 
material effect on the operation of WPD's Distribution System. 
 
Your  Interactive Connection Offer  is currently  [enter position  in queue]  in  the  Interactive 
Queue. 
 
Your position  in  the  Interactive Queue  is determined by your Application Date or  Legacy 
Date.  Please note that your current position may be subject to change if an Affected Party 
with an earlier Legacy Date joins the Interactive Queue. 
 
This  Interactive Connection Offer  is open  for acceptance  for a period of 90 days  from  the 
date  of  this  Offer  Letter  after  which  time  it  will,  if  not  accepted,  automatically  expire. 
However,  it  is  also  conditional  upon  the Affected  Parties with  priority  in  the  Interactive 
Queue not accepting their Interactive Connection Offers first.   
 
Acceptance of all Interactive Connection Offers in the Interactive Queue is now suspended 
until  9:00am  on  the  next  Business  Day  following  the  end  of  the  Moratorium  Period.  
Therefore, your right to accept this Interactive Connection Offer is currently suspended and 
the earliest date upon which you may accept this Interactive Connection Offer is 9:00am on 
[enter date, e.g. Wednesday 3 November*].   You may submit your acceptance prior to this 
date, but  it will be deemed by WPD  to have been received at 9:00am on  [enter date, e.g. 
Wednesday 3 November*].   
 
The first acceptance received by WPD following the end of the Moratorium Period shall be 
valid acceptance and the Affected Party shall be the Successful Applicant. If more than one 
Interactive Connection Offer acceptance  is  received on any given day,  the Affected Party 
with priority in the Interactive Queue will be the Successful Applicant. Where the constraint 
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on the network allows for valid acceptance of more than one Interactive Connection Offer 
there may be multiple Successful Applicants.  WPD will notify all Successful Applicants that 
their Interactive Connection Offers have been validly accepted.   
 
All  Interactive  Connection Offers made  to Unsuccessful  Applicants will  be  automatically 
withdrawn.    For  the  avoidance of doubt, WPD may withdraw  this  Interactive Connection 
Offer even after you have submitted your acceptance to WPD.   
 
If you are an Unsuccessful Applicant, WPD will give you written notice that this Interactive 
Connection Offer has been withdrawn and that during the Reapplication Period you may: 
 
I.  re‐apply on the same or amended terms for a new Connection Offer; and 
II.  retain  your  original  Application  Date  as  a  Legacy  Date  for  the  purposes  of 

determining your position in a subsequent Interactive Queue. 
 
If  no Affected  Party  in  the  Interactive Queue  accepts  their  Interactive  Connection Offer 
during  the  Post Moratorium  Acceptance  Period,  your  Interactive  Connection  Offer  will 
remain open for acceptance: 
 
I. for a period of ninety days from the date of this Offer Letter after which time it will, if 

not accepted, automatically expire; 
II. until an Affected Party accepts their Interactive Connection Offer upon which this 

Interactive Connection Offer will be automatically withdrawn; or 
III. until a new Interactive Connection Offer is issued to a new Customer and a new 

Round of Interactivity is triggered. 
 
Any  new  Interactive  Connection  Offer  issued  during  the  Post  Moratorium  Acceptance 
Period to a new Customer will not trigger a new Round of Interactivity.   
 
Please note that the terms and conditions of any new Connection Offer we make to you may 
differ from the terms and conditions of this Offer Letter. 
 
The process for accepting your Interactive Connection Offer is set out in more detail in the 
enclosed document entitled “Interactive Connection Applications”.  
 
Please note that proof of posting of your acceptance of your  Interactive Connection Offer 
will not be considered as proof of  receipt.  If you have any questions  relating  to  this  letter 
please do not hesitate to contact me. 
 
Acceptance 
 
If you would like to accept this Connection Offer and confirm your acceptance to the terms 
therein please sign the enclosed Letter of Acceptance (confirming which option you wish to 
accept)  and  return  it  together with  the  completed Health &  Safety Questionnaire  to  the 
above address.   Once we receive the signed Letter of Acceptance the Connection Offer will 
be known as the "Agreement" and we will ask you to make a payment  in accordance with 
our payment  terms.  For  the  avoidance of doubt,  you will be  liable  for  the  costs we have 
incurred even if you cancel the Connection Works and the Agreement is terminated.  
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If you have any queries or are not satisfied with the terms of this Connection Offer and, after 
discussion, you and I are unable to reach agreement, I hope you will take the opportunity of 
talking to my manager: Tony Berndes, Primary System Design Manager (telephone number 
0117 933 2101).  If,  following discussion with  the Primary System Design Manager, we still 
cannot reach an agreement, please contact Alison Sleightholm on 0117 933 2175 or write to 
her at Avonbank, Feeder Road, Bristol BS2 0TB.     She will  investigate and try to resolve the 
matter  with  you.  Our  complaints  procedure  is  available  on  our  website 
www.westernpower.co.uk.    If we are unable  to  resolve your  complaint, you will have  the 
right  to  refer  the matter  to  the  Energy  Ombudsman  for  a  decision.  This  is  a  free  and 
independent dispute resolution service. 

If  you have  any questions or wish  to discuss  any of  the  above, please do not hesitate  to 
contact me. 
 
 
Yours sincerely 
 
 
 
 
[enter name] 
Primary System Design 
 
Western Power Distribution (South Wales / South West / East Midlands / West Midlands) plc 
 
Important:  
 
All rights in the design, specification, plans or drawings or any other document contained 
or accompanying this Connection Offer belong to and remain with WPD and shall not be 
used or disclosed by the Customer or any other person without WPD's written consent. 
 
All  data  and  information  acquired  or  reviewed  by  the  parties  in  connection with  this 
Connection Offer  is confidential and shall not be divulged to any third party without the 
prior written consent of the other party except insofar as may be required by law. 
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Specific Conditions for Connection Works 
 

1.  Definitions 

1.1  All words and expressions defined in the Offer Letter and the General Conditions for 
Connection  Works  shall,  unless  the  context  otherwise  provides,  have  the  same 
meanings in these Specific Conditions for Connection Works. 

1.2  Unless the context otherwise requires, the following words shall have the following 
meanings: 

 
"Connection  Agreement" means  the  connection  agreement  entered  into  prior  to 
Energisation of the Customer's Installation between the Customer and WPD. 
 “Connection Provider” means a person with appropriate accreditation to undertake 
all or part of the Contestable Connection Works. 
“Customer”  means [enter Customer name] (Company No.[if appropriate]). 
"Excess Capacity" means any capacity within the Maximum Export Capacity (as made 
available pursuant to paragraph 2.2.1) which exceeds the Installed Capacity. 
"Framework  Network  Access  and  Adoption  Agreement"  means  the  agreement 
containing  the overarching  terms under which WPD provide a Connection Provider 
with  access  to  WPD's  Distribution  System  and  adopt  a  Connection  Provider's 
Contestable Connection Works. 
"Installed  Capacity" means  the  capacity  of  the  Customer’s  generating  equipment 
once installed. 
"Notice of Completion of Installation" means the notice  issued by the Customer to 
WPD  in accordance with paragraph 13  in such form as WPD may from time to time 
prescribe. 
"Part‐funded  Reinforcement"  means  assets  installed  that  add  capacity  to  the 
Distribution  System  where  the  costs  of  the  associated  works  are  apportioned 
between WPD and the Customer. 
“Point of Connection” means the point on the Distribution System to which the new 
assets will be connected.  
"Reservation Period" means a period of time determined by WPD up to a maximum 
of 18 months from the date of the Connection Agreement. 
"Standard Technique" means the WPD standard techniques, published on the WPD 
Technical Information Site, applicable to the Contestable Connection Works (as may 
be amended or updated from time to time). 
"WPD Technical Information Site" means the website: 
www.westernpower.techinfo.co.uk where WPD publish Standard Techniques and 
other guidance. 

 
2.   Basis of the Connection Offer 

2.1  Customer’s Installation 
 

2.1.1  WPD  understands  that  the  proposed  Customer's  Installation  will  comprise  the 
following:‐ 
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 [List of Customer's generation & OTHER equipment (not the Works}] 

 

2.2  Connection and Supply Specification  

2.2.1  The characteristics of the new connections will be: 

Nominal Voltage at Connection Point: [33,000] V 
No of Phases: 3 
Nominal Frequency: 50 Hz  
Maximum Export Capacity: [   ] kVA [remove power factor] 
Maximum Import Capacity: [   ] kVA[remove power factor] 
[LV Option – delete 2.2.3 and 2.2.4] 
Acceptable Power Factor for Export Capacity: Unity with transient excursions to 0.95 
lagging and leading power factor 
Acceptable Power Factor for Import Capacity: 0.95 lag to unity  
 
[HV Option – include para 2.2.3 and 2.2.4] 
Subject to paragraph 2.2.3 acceptable Power Factor for Export Capacity: 0.98 leading 
with transient excursions to 0.95 leading and unity power factor. 
Acceptable Power Factor for Import Capacity: 0.95 lag to unity.  
(both subject to agreement of National Grid Electricity Transmission plc (NGET)).  
 

2.2.2  Maximum  Import  Capacity  and  Maximum  Export  Capacity  means  the  maximum 
power  in  kilovolt  amperes  (kVA) which  has  been  requested  by  the  Customer  and 
which WPD  is  prepared  to make  available. WPD  accepts  no  obligation  to  provide 
capacity  in  excess  of  this.  Further  information  is  provided  in WPD’s  Statement  of 
Methodology  and  Charges  for  Connection  to  our  Distribution  System  which  is 
available to view on WPD’s website: www.westernpower.co.uk 

 
2.2.3     The  Customer’s  Installation must  be  designed  and  operated  to  ensure  there  is  no 

kilovolt amperes reactive (kVAR) power flow into the existing Distribution System at 
the Point Of Connection.  Therefore the site shall operate at a  leading power factor 
when exporting real power, and at a lagging power factor when importing real power 
to  negate  the  kVAR  effects  of  the  Connection  Equipment  and  the  Customer’s 
Installation  on  the  Distribution  System  beyond  the  Point  of  Connection.  [HV/EHV 
only] 

 
2.2.4     Upon  completion  of  the  design  the  parties  shall  agree  the  mitigation  measures 

required in order to comply with the requirements of paragraph 2.2.3 above and the 
Customer shall ensure that these are in place prior to Energisation. [HV/EHV only] 

 

2.2.5  Prior to Energisation of the Customer’s Installation the Customer must enter into a 
formal Connection Agreement with WPD specifying the Installed Capacity of the 
Customer’s generating equipment.  Subject to paragraph 2.2.6, where the Installed 
Capacity is less than the Maximum Export Capacity, WPD will be under no obligation 
to reserve any Excess Capacity for future use by the Customer.  
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2.2.6  If the Customer intends to install further generation plant that will use the Excess 
Capacity, it shall provide written notice to WPD prior to entering into the Connection 
Agreement.  If WPD receives written notice of such intention, the Excess Capacity 
shall be reserved for the Customer for the duration of the Reservation Period.  Unless 
agreed otherwise in writing with WPD, on the expiry of the Reservation Period any 
Excess Capacity that is not being used by the Customer's installed generation plant 
shall be relinquished, and WPD will be under no further obligation to reserve any 
Excess Capacity for the Customer. 

 
2.2.7  The terms and conditions under which WPD will agree to use any Excess Capacity to 

increase the Installed Capacity of the Customer's generating equipment shall be 
specified in the Connection Agreement. 
 

2.3  Point of Connection 
 

2.3.1    The Point of Connection to WPD’s existing Distribution System will be [identify point 
of connection to the existing network].  
 

2.4  Connection Point 

2.4.1  The  Connection  Point will  be  the  [Insert  description  as  necessary,  e.g.]  [33,]000V 
cable  gland  on  the  Customer’s  side  of  WPD’s  [33,]000V  metering  unit.  [Amend 
description and voltage  if necessary] The section of  the Customer’s out‐going cable 
within the [33,]000V metering circuit breaker cable end box will need to be to WPD 
specification  [or]  [the  out‐going  terminals  of WPD's  fused  cut‐out].  It will  be  the 
Customer's responsibility to provide and maintain the Customer's Installation beyond 
the Connection Point  in  conformity with any  regulations and orders  for  the use of 
electricity on the Premises. 
 

2.5  Security of Supply ‐ Non‐Firm Connection Scheme   

[Delete if Firm Connection Required] 

2.5.1  WPD has based  its design and costs on a single circuit connection. As a condition of 
the Connection Offer for a single circuit connection, the Customer acknowledges and 
accepts  the  increased  risk  of  disconnection  for  fault  or  maintenance  and  that 
generation and/or demand may be constrained off for repair time or during certain 
stages  of  planned maintenance  outages. WPD  shall  not  be  liable  for  any  loss  of 
output  due  to  Distribution  System  unavailability,  any  DG  network  unavailability 
payments, or any related losses including but not limited to any financial loss. 

[OR] 

2.5.1  WPD has based  its design and  costs on a  looped 11KV  connection. The alternative 
supply  available  will  not  be  capable  of  accepting  any  generation.  The  Customer 
acknowledges  and  accepts  the  increased  risk  of  disconnection  for  fault  or 
maintenance and  that generation may be constrained off  for  repair  time or during 
certain stages of planned maintenance outages. WPD shall not be  liable for any  loss 
of  output  due  to Distribution  System  unavailability,  any DG  network  unavailability 
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payments, or any related losses including but not limited to any financial loss. 

2.5.2  At times of abnormal Distribution System conditions generation export will need to 
be  constrained  at  the  instruction  of  the WPD  Control  Centre. Where  periods  of 
constraint are identified for planned work WPD will so far as is reasonably practicable 
provide as much notice of the restrictions as we are able.  For unplanned events WPD 
will  use  reasonable  endeavours  to  request  the  generation  be  run  down  in  a 
controlled  manner,  but  reserve  the  right,  depending  upon  system  conditions 
prevailing  on  either  WPD’s  or  NGET's  network  at  the  time,  to  undertake  the 
constraint of  the  generation, without notice.  In  such unplanned events  it  is  in  the 
Customer’s own interest to ensure that WPD has 24 hour contact details and that the 
Customer is able to respond to requests from WPD to constrain without any delay. 

2.5  Security of Supply ‐ Firm Connection Scheme    

[Delete if Non‐Firm Connection Required] 

2.5.1  This Connection Offer has been prepared on  the understanding  that  the Customer 
requires two separate circuits.   This will be a  firm connection up to the Connection 
Point therefore the site will remain on supply during maintenance, or a single cable 
or overhead line fault but will still lose supply if both circuits are lost.   

2.5.2  At  the Customer’s  request  the proposed electricity connection has been made as a 
secure  connection  between  Distribution  System  and  the  Customer’s  Installation 
through one Connection Point.  For the avoidance of doubt, WPD does not guarantee 
that the Customer will be able to import or export electricity through the Connection 
Point  at  all  times  (whilst we  endeavour  to minimise  any  outages,  our Distribution 
System  is  subject  to  routine maintenance  and  other  operational work  that  could 
result  in  the Customer’s  installation becoming disconnected  from  time  to  time,  as 
necessary, for the duration of the repair/outage).  The ability to export is conditional 
upon the Connection Point being Energised.  As a consequence, the Customer waives 
its rights to any rebate payable by WPD due to Distribution System unavailability. 

 
2.6  Identified Generator Export Constraints 

 
Note: This is not an exhaustive list 
 

2.6.1  Generation may be constrained off under abnormal system running conditions. These 
constraints may include but are not limited to: 

 [Include necessary constraints] 

 

2.7  Fault Level at the Connection Point 

2.7.1   WPD’s  connection  proposals  are  based on  a maximum  generator  plant  capacity  of 
[enter  capacity]MVA  and  our  assumption  that  the  total  contribution  from  the 
Customer’s  Premises,  as  modelled  at  the  [33],000V  Connection  Point,  has  been 
calculated to be: 
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 L‐L‐L‐G     [enter value]kA Make  (Asymmetrical Peak @ 10ms  ‐ Make); 
and 

 

 L‐L‐L‐G     [enter value]kA Break (RMS Symmetrical @ 50ms ‐ Break);  

2.7.2  Final details of your proposals should include the total contribution to fault level from 
the Premises at  the Connection Point. The proposed connection  increases  the  sub‐
transient,  transient  and  steady  state  fault  level  on  the Distribution  System. Under 
normal system configuration,  this  increased  fault  level  is either within  the  rating of 
WPD switchgear or it can be managed within existing Distribution System constraints 
via  network management.    Your  proposals  impact  on  the  fault  rating  of  existing 
equipment.  Our  assessment,  based  the  values  stated  above,  is  that  no  remedial 
works will be necessary.  

2.7.3  Please  note  that  WPD  may  need  to  revisit  fault  level  calculations  for  WPD’s 
equipment and potentially other third party apparatus when full and final details of 
the Customer’s proposals  are  available.  The  costs  of  any  resultant  remedial works 
that may  come  to  light  as  a  result  of  these  investigations  are  to  be  borne  by  the 
Customer.  

2.7.4   [Not  required  for  LV  schemes] The Connection Offer  is  subject  to  final Distribution 
System studies when full generator plant information is known. 

2.7.5   [Not  required  for  LV  schemes]  Transient  and  steady  state  stability  studies may  be 
required  to be  carried out prior  to any  construction works or orders being placed. 
This Connection Offer  is made  subject  to  the  results of  these  studies. The  costs of 
these studies are not  included  in our Connection Charge and shall be borne by  the 
Customer.  Should  the  results  of  these  stability  studies  indicate  any  modification 
required to our proposals, WPD reserves the right, at its sole option, to terminate the 
Agreement or modify the Connection Offer as appropriate. Should the results of the 
stability studies  indicate a requirement for specific protection to be  installed as part 
of  the generator/site protection,  these modifications and  the associated costs shall 
be borne by the Customer.  

2.8.  Cost Apportionment for Part‐funded Reinforcement works  

2.8.1  In order to provide the connection requested by the Customer it is necessary to carry 
out reinforcement works on the network to create the additional capacity required. 
As part of the current trial, the Customer has the option to have some of the Part‐
funded  Reinforcement  works,  the  PFR  Contestable  Works,  carried  out  by  a 
Connection Provider in addition to the Contestable Connection Works. 

2.8.2  Under Options 1 and 2, WPD carry out the PFR Contestable Works and the costs are 
apportioned  between  the  Customer  and WPD  (i.e.  they  are  'part‐funded'  by  both 
WPD and the Customer). The Customer's apportionment % contribution towards the 
cost is calculated in accordance the apportionment rules contained in our Statement 
of Methodology and Charges for Connection to our Distribution System (which may 
be found on our website: www.westernpower.co.uk). The apportionment rules apply 
the following formula to determine the Cost Apportionment Factor (CAF): 

[either] 
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  Security CAF = Required Capacity     x 100         
     New Network Capacity 

[Required Capacity]     x 100  =  [calculated CAF]     
 [New Network Capacity] 

  [or] 

Fault Level CAF = 3 x Fault level contribution from connection   x 100   
       New Fault Level Capacity 

[3 x Fault level contribution from connection]  x 100  =  [calculated  CAF]
 [New Fault Level Capacity] 

  Customer apportionment %: [insert percentage] 

 WPD apportionment %: [insert percentage] 

Optional paragraph where £200/kw rule applies] 

2.8.3  The above calculated CAF only applies to those reinforcement costs up to the high‐
cost  project  threshold  of  £200/kW,  i.e.  200  x  [enter  kVA  requirement]  =  £[enter 
threshold].  All  reinforcement  costs  in  excess  of  this  value  are  charged  to  the 
Customer in full.  

2.8.4  Option 3 is available as part of a trial for connection offers accepted before the 31st 
March 2016.   Under Option 3,  the Customer can perform  (or appoint a Connection 
Provider  to perform)  the PFR Contestable Works  in  addition  to  some or  all of  the 
Contestable Connection Works.  

2.8.5  As  under  Option  3  WPD  do  not  perform  the  PFR  Contestable  Works  and  the 
associated cost is quoted to the Customer by its appointed Connection Provider, it is 
not possible to set out the costs between WPD and the Customer in the same way as 
under Options 1 and 2.    If the Customer proceeds on the basis of Option 3 and the 
apportionment rules apply, the Customer will be entitled to a contribution to the cost 
of the PFR Contestable Works from WPD.  The cost of the PFR Contestable Works will 
be apportioned between the Customer and WPD using the same formula and CAF as 
under Options 1 and 2, but WPD's contribution will be capped at an amount equal to 
that quoted  in paragraph 3.4.6 below (the "Capped Sum"), as this reflects the costs 
that WPD would have  faced had  it undertaken  the PFR Contestable Works  for  the 
Customer, not including PFR costs that WPD would still face under Option 3. 

2.8.6  WPD  shall  pay  to  the  Customer  (or  its  appointed  Connection  Provider)  WPD's 
contribution  to  the  cost  of  the  PFR  Contestable  Works  following  successful 
Energisation of the connection and adoption of the assets installed by the Connection 
Provider.   

2.8.7  WPD shall not be liable to make any contribution to the cost of the PFR Contestable 
Works (by way of payment to the Customer or its appointed Connection Provider) in 
excess  of  the  Capped  Sum  unless  agreed  by  WPD  in  writing  prior  to  the 
commencement of the associated PFR Contestable Works. 
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2.8.8  For the avoidance of any doubt: 

(a)  WPD  has  not  engaged  the  Customer  or  Connection  Provider  to  carry  out  the 
Contestable Connection Works or the PFR Contestable Works and  is not a party 
to  the  construction  contract  between  them  for  the  carrying  out  of  the 
Contestable Connection Works or PFR Contestable Works; and 

(b)  WPD's contribution to the cost of the PFR Contestable Works does not affect the 
rights or obligations of WPD or  the Connection Provider under  the  Framework 
Network Access and Adoption Agreement. 

3.  Outline of the Connection Works 

3.1  This Connection Offer provides the Customer with three mutually exclusive options 
for Connection Works.  

 
3.2  OPTION 1 

 
The  first  option  is  for  WPD  to  undertake  the  Non‐contestable  Works,  the  PFR 
Contestable Works and the all Contestable Connection Works. 
 

3.2.1  Non‐contestable Connection Works undertaken by WPD 
 
  WPD  will  provide  the  connection  by  performing  the  following  Non‐contestable 

Connection Works: 
 
[Amend as necessary] 
 

 undertake an overhead line survey to design the tee‐off configuration 

 impose a new stout pole with pin  insulators  into the existing __V overhead  line 
complete with a cross‐arm and two backstays in tandem 

 erect [   ]m of [33],000V overhead line from the tee‐off pole to the section pole 

 install  telecontrol  equipment  within  the  Connection  Point  substation,  for 
supervisory control and data acquisition for WPD’s apparatus at the substation  

 install a metering panel in the metering room at the Connection Point substation 
and make the final connection, onto the metering panel, of the multicore wiring 
between  the  proposed  [33],000V  metered  indoor  circuit  breaker  at  the 
Connection  Point  substation  and  the  metering  panel.  WPD  shall  provide  the 
multicore  cable  required  for  the  wiring  between  the  circuit  breaker  and  the 
metering panel 

 witnessing of commissioning of protection, including (G59) protection 
 

 [list any non‐contestable PFR Works here] 
 
3.2.2  Contestable Connection Works undertaken by WPD 
 
  WPD  will  provide  the  connection  by  performing  the  following  Contestable 

Connection Works: 
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[Amend as necessary] 

 erect a stout section pole with a lightweight [33],000V ABI 

 erect [   ]m of [33],000V overhead line; 

 erect a stout terminal pole with two backstays in tandem to terminate the 
[33],000V cable 

 lay approximately [   ]m of [185mm2 EPR 33],000V underground cable to the 
Connection Point substation. All [off site excavation / excavation], [delete as 
necessary]cable installation, backfill and reinstatement of the cable route shall be 
undertaken by WPD. The proposed cable route is as per Plan No. [   ] 

 install a new [33],000V metering circuit breaker at the Customer’s site, in a 
building provided by the Customer to WPD’s specification 

 terminate the [33],000V incoming (WPD side) cable onto the metering circuit 
breaker 

 install d.c. batteries and charger for use with WPD’s apparatus at the Connection 
Point substation 

 install the multicore wiring between the [33],000V metering circuit breaker at the 
Connection Point substation and WPD’s metering panel  (the final connection 
onto the metering panel shall be performed by WPD), using multicore cable 
provided by WPD 

 
3.2.3  PFR Contestable Works undertaken by WPD 
 
  WPD  will  provide  the  connection  by  performing  the  following  PFR  Contestable 

Works: 
 

 [WPD to insert details of the reinforcement works] 

3.2.4  Connection Charge 

  The contribution  required  for providing an electricity connection  to  the Customer’s 
Premises is: 

£ (  ) excluding VAT which shall be payable at the appropriate rate (the "Connection 
Charge"). 
 

  The Connection Charge  is broken  into  separate elements  covering  the Contestable 
Connection Works, Non‐contestable Connection Works and PFR Contestable Works 
as follows: 

Non‐contestable Assessment & Design Fees  :    £ (   )  

Non‐contestable Connection Works:        £ (   )  

Contestable Connection Works:        £ (   )  
 

PFR Contestable Works (Customer Contribution):    £ (   ) 
 

3.2.5   WPD's  contribution  to  the  costs  of  the  PFR  Contestable  Works  calculated  in 
accordance with paragraph 2.8.2 is £ (   ). 
Further  detail  concerning  the  Connection  Charge  is  provided  in  the  enclosed 
Customer Breakdown of Charges. 
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3.2.6  Payment 

  Payment of  the Connection Charge  shall be made  in  staged payments  in  line with 
WPD's  incidence  of  expenditure.  Details  of  payment  stages  are  included  in  the 
following table. 

 
 

Stage/Date  Amount due ( Excluding VAT) 

Initial  payment  on  acceptance  of  the 
Connection Offer 

£[   ] 

Prior to order of plant  £[   ] 

Prior  to  WPD  Connection  Works 
commencing 

£[   ] 

Prior to [enter stage]  £[   ] 

 
[Payment profile above is indicative and should generally be adhered to however additional 
milestones may be included where it is deemed appropriate] 
 

  WPD may invoice the Customer when each payment is due. Payment must be made 
within 28 days of  the date of  the  invoice. This Agreement Offer will automatically 
terminate unless otherwise agreed in writing by WPD if the Customer fails to pay the 
initial payment within 28 days of the date such invoice is issued. WPD shall be under 
no  obligation  to  start  the  Connection  Works  until  the  initial  payment  has  been 
received. 

Subject  to  paragraph  13.2  of  the  General  Conditions  for  Connections  Works,  all 
payments  shall  be  made  in  full  without  deduction,  withholding  or  deferment  in 
respect of any set‐off or counterclaim. 

 
3.3  OPTION 2 

 
The second option is for WPD to undertake the Non‐contestable Connection Works, 
[some of the Contestable Connection Works] [delete if 3.3.2 is 'None']. and the PFR 
Contestable Works. 
 
 

3.3.1  Non‐contestable Connection Works performed by WPD 
 
  WPD will provide the connection by performing the following Non‐contestable 

Connection Works: 
 

[Amend as necessary] 
 

 undertake an overhead line survey to design the tee‐off configuration 

 impose a new stout pole with pin insulators into the existing __V overhead line 
complete with a cross‐arm and two backstays in tandem 

 erect [   ]m of [33],000V overhead line from the tee‐off pole to the section pole 
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 install telecontrol equipment within the Connection Point substation, for 
supervisory control and data acquisition for WPD’s apparatus at the substation  

 install a metering panel in the metering room at the Connection Point substation 
and make the final connection, onto the metering panel, of the multicore wiring 
between the proposed [33],000V metered indoor circuit breaker at the 
Connection Point substation and the metering panel. WPD shall provide the 
multicore cable required for the wiring between the circuit breaker and the 
metering panel 

 witnessing of commissioning of protection, including (G59) protection 
 

 [list any non‐contestable PFR Works here] 
 
3.3.2  Contestable Connection Works undertaken by WPD 
 
  WPD will provide the connection by performing the following Contestable 

Connection Works: 
 

None [Amend as necessary] 
 
 
3.3.3  Contestable Connection Works undertaken by the Customer (or the Customer's 

appointed Connection Provider) 
 
  The Customer shall, at no cost to WPD, undertake the following: 

 

 design and construct the Contestable Connection Works from the Point of 
Connection to the Connection Point 

 arrange legal documentation (wayleave, easement, lease or transfer as 
applicable to the site and WPD policy) to be completed in WPD’s name prior 
to adoption of the equipment by WPD. 

 [enter any other works as necessary] 
 

3.3.4  PFR Contestable Works undertaken by WPD 
WPD  will  provide  the  connection  by  performing  the  following  PFR  Contestable 
Works: 

 

  [WPD to insert details of the reinforcement works] 
 
 

3.3.5  Connection Charge 

  The contribution  required  for providing an electricity connection  to  the Customer’s 
Premises is: 

 
£ (  ) excluding VAT which shall be payable at the appropriate rate (the "Connection 
Charge"). 

 
  The Connection Charge  is broken  into  separate elements covering Contestable and 
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Non‐contestable Connection Works as follows: 

Non‐contestable Assessment & Design Fees  :    £ (   )  

Non‐contestable Connection Works:        £ (   )  

Contestable Connection Works:        £ (   )  

 PFR Contestable Works (Customer Contribution)    £ (   ) 

 

3.3.6   WPD's  contribution  to  the  costs  of  the  PFR  Contestable  Works  calculated  in 
accordance with paragraph 2.8.2 is £ (   ). 
 
Further  detail  concerning  the  Connection  Charge  is  provided  in  the  enclosed 
Customer Breakdown of Charges. 

3.3.7  Payment 

  Payment of  the Connection Charge  shall be made  in  staged payments  in  line with 
WPD's  incidence  of  expenditure.  Details  of  payment  stages  are  included  in  the 
following table. 

 
 

Stage/Date  Amount due ( Excluding VAT) 

Initial  payment  on  acceptance  of  the 
Connection Offer 

£[   ] 

Prior to order of plant  £[   ] 

Prior  to  WPD  Connection  Works 
commencing 

£[   ] 

Prior to [enter stage]  £[   ] 

[Payment  profile  above  is  indicative  and  should  generally  be  adhered  to  however 
additional milestones may be included where it is deemed appropriate] 

  WPD may invoice the Customer when each payment is due. Payment must be made 
within  28  days  of  the  date  of  the  invoice.  This  Agreement  will  automatically 
terminate unless otherwise agreed in writing by WPD if the Customer fails to pay the 
initial payment within 28 days of the date such invoice is issued. WPD shall be under 
no  obligation  to  start  the  Connection  Works  until  the  initial  payment  has  been 
received. 

Subject  to  paragraph  13.2  of  the  General  Conditions  for  Connections  Works,  all 
payments  shall  be  made  in  full  without  deduction,  withholding  or  deferment  in 
respect of any set‐off or counterclaim. 
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3.4  OPTION 3 

 
The third option is for WPD to undertake just the Non‐contestable Connection Works 
[and some of the Contestable Connection Works.] [delete if 3.4.2 is 'None']. 
 

3.4.1  Non‐contestable Connection Works performed by WPD 
 
  WPD will provide the connection by performing the following Non‐contestable 

Connection Works: 
 

[Amend as necessary] 
 

 undertake an overhead line survey to design the tee‐off configuration 

 impose a new stout pole with pin insulators into the existing __V overhead line 
complete with a cross‐arm and two backstays in tandem 

 erect [   ]m of [33],000V overhead line from the tee‐off pole to the section pole 

 install telecontrol equipment within the Connection Point substation, for 
supervisory control and data acquisition for WPD’s apparatus at the substation  

 install a metering panel in the metering room at the Connection Point substation 
and make the final connection, onto the metering panel, of the multicore wiring 
between the proposed [33],000V metered indoor circuit breaker at the 
Connection Point substation and the metering panel. WPD shall provide the 
multicore cable required for the wiring between the circuit breaker and the 
metering panel 

 witnessing of commissioning of protection, including (G59) protection 
 

 [list any non‐contestable PFR Works here] 
3.4.2  Contestable Connection Works undertaken by WPD 
 
  WPD will provide the connection by performing the following Contestable 

Connection Works: 
 

None [Amend as necessary] 
 
3.4.3  Contestable Connection Works undertaken by the Customer (or the Customer's 

appointed Connection Provider) 
 
  The Customer shall, at no cost to WPD, undertake the following: 

 

 design and construct the Contestable Connection Works from the Point of 
Connection to the Connection Point 

 arrange legal documentation (wayleave, easement, lease or transfer as 
applicable to the site and WPD policy) to be completed in WPD’s name prior 
to adoption of the equipment by WPD. 

 [enter any other works as necessary] 
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3.4.4  PFR Contestable Works undertaken by the Customer (or the Customer's appointed 
Connection Provider) 

 
The Customer shall undertake the following PFR Contestable Works: 

 

  [WPD to insert details of the reinforcement works] 
 

3.4.5  Connection Charge 

  The contribution  required  for providing an electricity connection  to  the Customer’s 
Premises is: 

 
£ (  ) excluding VAT which shall be payable at the appropriate rate (the "Connection 
Charge"). 

 
  The Connection Charge  is broken  into  separate elements covering Contestable and 

Non‐contestable Connection Works as follows: 

Non‐contestable Assessment & Design Fees  :    £ (   )  

Non‐contestable Connection Works:        £ (   )  

Contestable Connection Works:        £ (   )  

3.4.6   The Customer  is entitled  to a contribution  from WPD  towards  the costs of  the PFR 
Contestable Works (in accordance with paragraphs 2.8.4 to 2.8.8) up to a maximum 
value of £ (   ) (the "Capped Sum. 

 
Further  detail  concerning  the  Connection  Charge  is  provided  in  the  enclosed 
Customer Breakdown of Charges. 

3.4.7  Payment 

  Payment of  the Connection Charge  shall be made  in  staged payments  in  line with 
WPD's  incidence  of  expenditure.  Details  of  payment  stages  are  included  in  the 
following table. 

 
 

Stage/Date  Amount due ( Excluding VAT) 

Initial  payment  on  acceptance  of  the 
Connection Offer 

£[   ] 

Prior to order of plant  £[   ] 

Prior  to  WPD  Connection  Works 
commencing 

£[   ] 

Prior to [enter stage]  £[   ]   

[Payment  profile  above  is  indicative  and  should  generally  be  adhered  to  however 
additional milestones may be included where it is deemed appropriate] 

  WPD may invoice the Customer when each payment is due. Payment must be made 
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within  28  days  of  the  date  of  the  invoice.  This  Agreement  will  automatically 
terminate unless otherwise agreed in writing by WPD if the Customer fails to pay the 
initial payment within 28 days of the date such invoice is issued. WPD shall be under 
no  obligation  to  start  the  Connection  Works  until  the  initial  payment  has  been 
received.    

The  Customer  (or  its  appointed  Connection  Provider)  may  invoice  WPD  for  its 
contribution  to  the PFR Contestable Works  following successful Energisation of  the 
connection and adoption of  the assets  installed by  the Connection Provider.   WPD 
shall  release payment of  the  invoice  for  its  contribution  by  the  end of  the month 
following the month of the date of the invoice (unless agreed otherwise with WPD in 
writing). 

  Subject  to  paragraph  13.2  of  the  General  Conditions  for  Connections  Works,  all 
payments  shall  be  made  in  full  without  deduction,  withholding  or  deferment  in 
respect of any set‐off or counterclaim. 

 
The following terms and conditions 4 to 6 apply to only Option 2 and Option 3 
 
4.  Design Approval 
 
4.1  The  Customer  (or  their  Connection  Provider)  is  required  to  provide WPD with  all 

information  relating  to  their design  in order  to confirm suitability  for adoption and 
connection  to  WPD’s  Distribution  System.  We  require  a  (single)  full  and 
comprehensive  design  submission  for  all  of  the  plant,  equipment  and  cables/lines 
offered for adoption by WPD. Part or incomplete designs will not be accepted as the 
formal design submission. Where WPD does not consider  the submission  to be  full 
and  comprehensive,  we  will  inform  the  Customer/Connection  Provider  that  the 
submission has been rejected.  

 
4.2  The  Customer  should  refer  to  and  comply with  the  requirements  laid  out  under 

WPD’S appropriate Standard Technique for switchgear and associated equipment. A 
copy  of  the  appropriate  Standard  Technique  and  other  design  specification 
information is available on request or on the WPD Technical Information Site. 

 
4.3  Where reasonably practicable the design submission shall be in electronic format. On 

receipt of a full design submission, WPD will either provide confirmation of approval 
or an explanation  for  rejection within 10 working days of  receipt of  the design  (20 
working  days  where  EHV  works  are  required).  Where  the  design  submission  is 
rejected  WPD  may  levy  additional  charges  for  considering  subsequent  design 
submissions. 
 

5  Inspections 
 

5.1  The charge for inspection of the Contestable Connection Works and inspection of the 
PFR Contestable Works given in the enclosed break‐down of Non‐contestable costs is 
estimated according to the number of visits WPD anticipate it will normally make for 
this type and size of connection. Any additional visits subsequently required may be 
charged for. 
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6  Adoption Agreement 
 

6.1  Where  the Customer  (or  the Customer’s appointed Connection Provider) wishes  to 
provide some or all the Contestable Connection Work or the PFR Contestable Works 
they  must  firstly  satisfy  WPD  that  they  have  the  necessary  competence  and 
experience  to  carry  out  the  work  properly  and  safely  by  providing  evidence  of 
appropriate  accreditation  under  the  Lloyds  Registration  scheme.  For  further 
information reference should be made to www.lloydsregister.co.uk. 

 
6.2  The  Customer  (or  their  appointed  Connection  Provider)  must  comply  with  all 

appropriate  legislation, national standards, technical/engineering recommendations, 
WPD specifications  for design, planning, materials,  installation and recording of  the 
Contestable Connection Works  and PFR Contestable Works.  Further  information  is 
available on request and via WPD’s website: www.westernpower.co.uk. 

 
6.3  If  the  Customer’s  appointed  Connection  Provider  for  the  Contestable  Connection 

Works and PFR Contestable Works is party to WPD’s Framework Network Access and 
Adoption Agreement, which sets out the terms and conditions upon which WPD shall 
adopt  the assets  installed by  the Connection Provider, WPD will  (upon approval by 
WPD  of  the  Connection  Provider’s  design)  issue  a  site  specific  agreement  to  the 
Connection Provider for signature.  If the Customer’s appointed Connection Provider 
is  not  party  to WPD’s  Framework  Network  Access  and  Adoption  Agreement  the 
Customer and  their appointed Connection Provider  for  the Contestable Connection 
Works must enter into an Adoption Agreement with WPD setting out the terms and 
conditions  upon  which  WPD  shall  adopt  the  assets  installed  by  the  Connection 
Provider. This Connection Offer will form part of the Adoption Agreement.   

 
 
The following terms and conditions apply to all three Options. 
 
 
7.  Other Works to be undertaken by the Customer   

 
7.1  The Customer shall provide and install, at no cost to WPD, the following:‐ 

[Amend as necessary] 

 all the required civil works for establishment of the switchgear accommodation 
located at the Premises, Where required this may  include a suitably fenced and 
level compound.  A programme of on‐site excavation must be agreed with WPD 
in advance of works commencing 

 terminate  the  [33],000V  outgoing  (Customer  side)  cable  onto  the  metering 
circuit breaker 

 a  suitable  ducted  cable  entry, when  required,  for WPD's  cables  including  any 
subsequent  weatherproofing  or  other  civil  works  after  the  cables  have  been 
installed 

 a  suitable  weatherproof  building  to  accommodate  WPD's  metering  circuit 
breaker  and  auxiliary  equipment,  including  protection  and  telecontrol 
equipment, d.c. batteries and charger. This building shall  include provision of a 
separate metering room for WPD's metering equipment 

 any works to the Customer's Installation required to establish inter‐tripping and 
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interlocking  arrangements  between  the  Customer's  main  circuit  breaker  and 
WPD's metered Connection Point circuit breaker 

 a  230  volt  supply  and  electrical  installation within  the  substation  building  for 
lighting,  battery  charging,  frost  protection  heating  (including  the  heater)  and 
twin  switched  socket outlets within  the WPD  section of  the  switchroom.  . The 
230  volt  supply  must  always  be  available  whilst  the  Connection  Point  is 
Energised. The Customer will bear the cost of the electricity consumed. 

 where appropriate, a standard dedicated telephone  line, with associated socket 
installed  in  the  metering  room,  for  use  by  the  Customer's  appointed  meter 
operator  for modem data collection  from on‐site metering. The Customer shall 
confirm  the  requirements  for  a  standard  telephone  line with  their  appointed 
meter operator and install such a line, where required 

 a suitable earthing system for the Customer's Premises 

 outputs,  to WPD’s  specification,  for  inclusion  in WPD’s  telecontrol  and  other 
systems by the date of Energisation of the Connection Point 

 any necessary masts or supporting structures for communication equipment   

  [Optional,  where  Customer  provides  on‐site  excavation]  all  on  site  cable 
excavation  and  reinstatement.   The programme of on‐site excavation must be 
agreed with WPD. Where  required,  the Customer  shall  be  responsible  for  the 
provision of a stone dust bed around cables to WPD’s specification. 

7.2  The  Customer  shall  be  responsible  for  all  on‐going  repairs  and maintenance  of  all 
accommodation and facilities it has provided. 

8.  Conditions of the Connection Charge 

8.1  The Connection Charge is based upon current market rates and design assumptions. 
It is subject to the following variables: 

 

8.1.1  A  full design  review of  the protection  regime  following  acceptance of  the 
Connection Offer. Allowance  has  been made  for  a  basic  scheme  only. No 
allowance has been made beyond the WPD’s metering circuit breakers  into 
the Customer’s Premises.  

8.1.2  A  full site survey,  layout and design at  the Customer’s Premises substation 
for the required civil works.   

8.1.3  Any works, which are  identified as being required following a future Steady 
State, Transient or Voltage Stability Study. 

8.1.4  Any potential adverse effect  to WPD’s  switchgear and Distribution  System 
assets due to an increase in fault level identified when full and final details of 
the Customer’s generators and their contribution to fault level are known. 

8.1.5  Proposed cable/overhead line routes indicated being achievable.  

8.1.6  Subsequent  information  provided  relating  to  health,  safety  and  the 
environment that influence the design of the scheme.   
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8.1.7  Any change to the characteristics of the connection design and/or data  for 
the proposed connection. 

 
8.1.8  [EHV ONLY] Final competitive  tenders and  increases  in  labour, contract, or 

material costs.   For schemes with  long  lead  in times this may be some time 
after acceptance of the Connection Offer. 

8.2  WPD reserves the right to amend its proposals and Connection Charge to account for 
any of the variables identified under paragraph 9.1. WPD will notify the Customer in 
writing as soon as is reasonably practicable informing the Customer of any changes to 
the proposals and/or Connection Charge. 

9.  Matters outside the scope of the Connection Charge 
 

9.1  The following matters have not been included in the estimated Connection Charge: 
 
9.1.1  The diversion of any third party apparatus (including without  limitation any 

gas pipes and telephone lines); 
  
9.1.2  Unless  otherwise  stated,  the  diversion  of  WPD’s  existing  assets  (if  any) 

undertaken as a consequence of the Connection Works that are required to 
provide the connection to the Premises; 

 
9.1.3  Specialist  disposal  of  soil  (in  accordance  with  The  Landfill  (England  and 

Wales) Regulations 2007) and import of suitable backfill; 
 
9.1.4  Excavation  and  cable  laying  at  abnormal  depth,  or  through  rock  or  other 

hard substances or in contaminated soil; 
 
9.1.5  Foundations  for buildings,  towers etc.  to be established  in ground which  is 

not normal ground bearing type; 
 
9.1.6  Construction of access roads to the substation site; 
 
9.1.7  Costs associated with the extension of existing system inter‐tripping;  
 
9.1.8  Unforeseen  costs  incurred  in  complying with  the  Traffic Management Act 

including permits, alterations to the route, or restrictions on working hours; 
 
9.1.9  Permanent reinstatement of any excavation on the Premises; and 
 
9.1.10  Testing  and  commissioning  that  is  undertaken  in  accordance  with 

Engineering  Recommendation  G59/2  that  must  be  witnessed  by  WPD. 
WPD’s charges for witnessing are available on request. 

 
9.2  WPD shall not be responsible for any increase to the Connection Charge or liable for 

any delay in commencement or performance of the Connection Works resulting from 
any  of  the  above.    Any  costs  resulting  from  such  delay  shall  be  borne  by  the 
Customer. 
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10.  Customer Installation 

10.1  The  Customer  shall  be  required  to  confirm  the  electrical  layout,  provisions  for 
protection  and  electrical  parameters  of  the  Customer's  Installation  prior  to 
commencement of the Connection Works by WPD. 

 
10.2  WPD has the right to amend the Agreement  in the event that the Customer makes 

changes to the proposed apparatus at the Customer's Installation that, in the opinion 
of WPD, cause the Connection Works to be unsuitable. 
 

10.3  The  Customer  shall  also  ensure  that  any  voltage  fluctuation  or  unbalance  and 
harmonics  caused  by  any  of  its  electrical  equipment  or  apparatus  on  the 
Development  site  does  not  exceed  the  levels  laid  down  in  National  Engineering 
Recommendations P28, P29 and G5/4, as amended, and  if appropriate, as modified 
by us. 

 P28  covers  ‘Planning  limits  for  voltage  fluctuations  caused  by  industrial, 
commercial and domestic equipment in the United Kingdom’ 

 P29 covers ‘Planning limits for voltage unbalance in the United Kingdom’ 

 G5/4 sets down the ‘Limits for harmonics in the United Kingdom supply system’ 

10.4       Please note  that where appropriate, we may define harmonic  limitations  that  take 
account of the multiple connection applications to the same part of the Distribution 
System  to give equitable  treatment  for all.   This means  that  the Customer may be 
allocated a portion of the margin between background level and planning level as set 
out in G5/4, rather than allowing one connection to take the whole margin. 

10.5  WPD  shall  not  Energise  the  connection  until WPD  is  satisfied  the  requirements  of 
G5/4  and  P28  are met  and  any  required mitigation  put  in  place.  The  Customer’s 
choice  of  equipment  may  influence  the  need  for  mitigation  significantly  (e.g. 
harmonic  emissions  produced  by  equipment  with  a  similar  function  can  vary 
substantially with  some makes/models being  cleaner  than others).  If  requested by 
the Customer, WPD will undertake Stage 2 power quality assessments under G5/4 
and P28 following acceptance by the Customer of this Connection Offer. 

11.  Programme of Connection Works 

11.1  A detailed programme of Connection Works has not yet been finalised. The program 
will  be  discussed  and  agreed  following  acceptance  of  the  Connection  Offer  and 
depending  on  the  level  of  Contestable  Connection  Works  undertaken  by  the 
Customer. By way of non‐binding  indication, a scheme of this nature typically has a 
timescale of approximately [12‐18‐ months] from acceptance of the Connection Offer 
to Energisation. This Connection Offer  is however, made on the understanding that 
the following milestones are met: 

 [timescales  below  are  default  values  and  should  generally  be  adhered  to  however 
they may be extended where it is deemed appropriate to do so] 

i)  Planning consent shall have been granted within  [12] months of the date of 
acceptance of this Connection Offer; 
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ii)  the  Connection Works  are  commenced within  [18] months  of  the  date  of 
acceptance of this Connection Offer (save for in the event that this milestone 
is missed as a direct result of an  act or omission by WPD); and 

iii)  the  Connection  Works  are  completed  within  [24]  months  of  the  date  of 
acceptance of this Connection Offer (save for in the event that this milestone 
is missed as a direct result of an act or omission by WPD). 

                 
11.2  Upon request the Customer shall provide evidence to WPD’s reasonable satisfaction 

confirming  the  progress  on  each  of  the  above  milestones  and  that  it  has,  or 
reasonably believes it will meet each one by the dates specified. In the event that the 
Customer  is unable to meet the above milestones WPD shall be entitled, at  its sole 
option, to terminate the Agreement or to propose an amendment to the Connection 
Offer  and/or  Connection  Charge  under  the  Agreement.  Where  the  Customer 
becomes aware that it will fail to meet any of the milestones but can demonstrate to 
WPD  that  it  is  still making progress  toward  the  relevant milestone, WPD may  take 
due  account  of  this  fact  before  considering whether  to  terminate  the Agreement. 
Should  the Customer’s programme of works  fall outside  the above  timescale, WPD 
reserve the right to vary or terminate the Agreement as WPD deem appropriate. 

11.3  The  date  of  connection  is  dependent  on  Distribution  System  access,  operational 
constraints,  manpower  availability  and  delivery  times  for  cables,  switchgear, 
transformers and other equipment.   WPD accept no liability should any of the above 
mentioned delay  the date of  connection.  It  is  also  conditional upon  the Customer 
fulfilling  the  Agreement  terms  and  conditions  and  any  additional  requirement 
reasonably  required  by  WPD.  However,  WPD  will  use  commercially  reasonable 
endeavours to meet the Customer’s requested connection date. 

11.4  If WPD is unable  to complete  the Connection Works by  the end of  the  [24] month 
period due to any reasons beyond WPD's reasonable control, WPD reserves the right, 
at  its  sole  option,  to  amend  or  terminate  the Agreement,  including  amending  the 
Connection Charge.  

12.  Additional Conditions Precedent to commencement of Connection Works 
 

12.1  In addition to the conditions set out in this Connection Offer, the Connection Works 
are also subject to the following conditions: 

12.1.1 WPD  obtaining  any  necessary  wayleaves  and  consents  for  the  Connection 
Works; 

12.1.2 WPD/the Customer obtaining any necessary planning consents from the local 
authority; 

12.1.3  the  Customer, where  required,  confirming  it  has  fulfilled  its  obligations  in 
accordance with the Distribution Code; 

12.1.4  the Customer shall have signed and returned the Letter of Acceptance;  

12.1.5  the Customer shall not make or request any modification or deviation to the 
physical  or  electrical  characteristics  documented  within  the  Specific 
Conditions for Connection Works, and 
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12.1.6  the  Customer  having  completed  the  enclosed  Health  and  Safety 
Questionnaire  identifying any hazards  specific  to  this  site  together with  the 
risks  that  they may  pose  to  people  working  on  the  site  with  the  control 
measures that you may be planning. 

12.2  Should any of the above conditions not be met at any time, WPD reserves the right, 
at its sole option, to terminate the Agreement and issue a new connection offer or to 
revise the Connection Charge  in this Connection Offer.   For the avoidance of doubt 
this may be after acceptance by you. 

13.   Notice of Completion 

13.1  WPD will, where agreed between WPD and  the Customer, allow  the connection  to 
be/remain Energised subject  to  the  terms and conditions as set out below and any 
other conditions set out under this Connection Offer.  
 
13.1.1  The Customer shall ensure that the Customer’s Installation is installed in such 

a manner  that  it will comply with Regulations 8(4) and 25 of The Electricity 
Safety,  Quality  and  Continuity  Regulations  2002,  as  amended  immediately 
prior to Energisation. 

13.1.2  The Customer must provide WPD with a completed Notice of Completion of 
Installation. 

13.1.3  The  Customer  must  allow  WPD  access  to  any  property  covered  by  the 
Connection  Offer  to  ensure  that  the  Customer's  Installation  complies with 
Regs 8(4) and 25. 

14.   Safety 

14.1   Any work  in  the vicinity of WPD equipment must be carried out  in a  safe manner, 
including, as a minimum, compliance with the relevant Health and Safety Executive 
Guidance Notes available from HMSO.   
 

14.2  In particular:   

 GS6 ‐ Avoidance of danger from overhead electric lines. 

 HS(G)47 ‐ Avoiding danger from underground cables. 
 

14.3  As part of your planning process and before commencement of any site works you 
should contact WPD’s Map Response Team to ascertain the  location of any existing 
WPD  apparatus  on  or  in  close  proximity  to  the  site  and  to  take  the  necessary 
precautions to avoid possible danger from that apparatus.  The WPD Map Response 
Team  can  be  contacted  on  0121  623  9780  or  by  email  on 
WPDMapResponse@westernpower.co.uk  

15.  System Protection 

15.1  It  is  a  precondition  for  Energisation,  and  the  Customer’s  responsibility,  to  ensure 
that: 

15.1.1  the  operation  of  any  generators  in  parallel with WPD’s Distribution  System 
conforms to National Engineering Recommendations G59: ‘Recommendations 
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for the Connection of Generating Plant to the Distribution Systems of Licensed 
Distribution Network Operators’ (ERG59) as amended from time to time. This 
will  include  a  requirement  for  interface  protection,  including  loss  of mains 
protection. The detail of this protection is to be agreed with WPD. 

[Optional paragraphs] 

15.1.2  the  proposed  generation  runs  in  parallel  with  WPD’s  Distribution  System 
through  the  agreed  Connection  Point.  Any  alternative  or  back‐up  supplies 
must be subject to WPD’s agreement and suitably interlocked. 

15.1.3  the multiple generating units  start  (and under normal operating  conditions, 
stop)  sequentially  in  order  to  minimise  the  rate  of  voltage  rise  on  the 
surrounding Distribution System. 

15.1.4  that  there shall be no electrical  interconnection between  the proposed new 
electricity connection and any existing connection at the Premises. 

15.2  Prior to any parallel operation of the Customer’s proposed new generation with the 
Distribution System WPD reserve the right, following sufficient notification from the 
customer, to witness commissioning tests carried out on the Customer's  Installation 
with  regard  to compliance with ERG59  (as amended). WPD will make an additional 
charge for providing this service. Parallel operation with the Distribution System can 
only be permitted  following written confirmation  that  the commissioning has been 
successfully completed by the Customer and, where necessary, witnessed by WPD.  A 
minimum of two weeks’ notice will be required for the witnessing to be arranged. 
 

15.3  The  proposed  WPD‐owned  [11],000V  metered  circuit  breaker  at  the  Connection 
Point  substation  shall  have  installed  as  standard  overcurrent  and  earth  fault 
protection.    In  addition,  depending  on  Distribution  System  configuration  and 
operational conditions  there may be a  requirement  for additional protection  inter‐
tripping  to  be  installed.    WPD  shall  provide  the  Customer  with  details  of  the 
protection  settings employed at  the metering  circuit breakers.  It  is  the Customer’s 
responsibility  to  ensure  that  these  settings  provide  adequate  protection  of  the 
Customer’s Installation.  
 

15.4  To ensure  compliance with  the Electricity, Safety, Quality & Continuity Regulations 
2002  (as  amended)  the  Customer  shall  ensure  their  equipment  and  installation  is 
adequately protected, both mechanically and electrically. 
 

15.5  WPD may consider accepting tripping signals from the Customer. Each request will be 
considered  on  its merits. Where WPD  agrees  to  accept  tripping  signals  from  the 
Customer, normally open volt free contacts for this purpose shall be provided by the 
Customer. 

 
15.6  WPD’s  Connection  Point  circuit  breaker  and  its  associated  protection  may  be 

included  in  the Customer’s protection  scheme  for  the  site. The  inclusion of WPD's 
equipment  and  protection  into  the  Customer’s  protection  scheme  is  the 
responsibility of the Customer. This facility is provided entirely at the Customer’s risk 
and  (subject  to  paragraph  10.1  of  the  General  Conditions  for  Connection Works) 
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WPD shall not be liable for any costs, expenses, damages or any other losses arising 
out  of,  or  in  connection with,  the  facility. WPD  shall  provide  the  Customer with 
details of the protection settings employed at the Connection Point circuit breaker. It 
is  the  Customer’s  responsibility  to  ensure  that  these  settings  provide  adequate 
protection of the Customer’s plant and apparatus. 

 
[delete if not required] 
15.7  A  trip  operation  of WPD’s metering  circuit  breaker(s),  shall  cause  the  Customer's  

generator circuit breaker  to be  tripped. A single set of normally open  'remote  trip' 
volt free contacts, for incorporation, by the Customer, into the tripping circuit of the 
Customer's generator circuit breaker, shall be provided from WPD’s  metering circuit 
breaker(s). 
 

[delete if not required] 
15.8  The Customer shall provide an emergency trip button, of a break glass type, within 

the metering room, for the Customer’s purposes. WPD will make provision to enable 
the  Customer  to  trip WPD’s metering  circuit  breaker(s),  using  the  emergency  trip 
button  should  an  emergency  arise.  The  Customer  shall  provide  a  single  set  of 
normally open volt free contacts from the emergency trip button, for this purpose.  
 
[Optional] 

15.9  Costs will be  subject  to  review  following  the design of  a  full operational  inter‐trip 
scheme following acceptance of this Connection Offer. 
 

15.10  The  Customer  shall  be  responsible  for  the  costs  of  any  communication  channels 
required for telecontrol, protection and operational inter‐tripping. 

15.11  Please  note,  all  protection  requirements  shall  be  agreed  with  WPD  prior  to 
installation. 
 
[Optional] 

15.12  Inter‐tripping  will  be  required  between  WPD’s  Distribution  System  and  the 
Customer’s  Installation  (inter‐trip  received  from  both WPD’s  and  the  Customer’s 
Installation). Allowance has been made  for a basic scheme. No allowance has been 
allowed beyond the metering circuit breaker(s) into the Premises. The responsibility 
and costs of  this part of  the  inter‐tripping scheme  is  to be borne by  the Customer. 
Details of the final inter‐trip scheme will need to be agreed with WPD. WPD reserve 
the right to amend proposals and costs to accommodate the Customer’s protection 
proposal. 

16.  Earthing 
 
16.1  The earthing  system must meet  the  requirements of Engineering Recommendation 

ENA  TS  41‐24  (available  from  the  Electricity  Networks  Association)  and  any WPD 
specification as notified. 

 
16.2  Upon completion of the Customer's earthing system  installation, the Customer shall 

provide WPD with  detailed  'as  constructed'  drawings  for  the  Customer's  earthing 
system, including details of electrode size and installed depth. 
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16.3  It  is  the  Customer's  responsibility  to  ensure  that  the  Customer’s  Installation  has 

adequate earth fault protection, and no liability will be accepted by WPD if its earth 
terminal  is  used.  The  Customer  shall  allow  WPD  to  connect  to  the  Customer’s 
earthing system at no cost. 

 
16.4  [HV  connection  only]Special  precautions  must  be  taken  with  telecommunications 

plant and strict working procedures adopted in the immediate vicinity of substations 
where  the  rise of  local  earth potential  could under  severe  fault  conditions exceed 
430V. Where this limit is exceeded the site will be classified as ‘hot’.  

 
16.5  [HV connection only]ENA Engineering Recommendation S36, as amended, defines the 

criteria for classification of substations and power stations as ‘Hot Sites’.   For safety 
reasons it may be necessary for mitigation to be applied at and in the vicinity of Hot 
Sites.   If the WPD substation/Customer Installation  is assessed to be a Hot Site then 
the Customer shall consult with Openreach to establish if any mitigation is required.  
WPD require written confirmation that Openreach agree to Energisation of the Hot 
Site before WPD will Energise a Hot Site.   This confirmation must be relevant to the 
actual  installed substation/customer  installation. Note that sometimes sites that are 
predicted to be ‘cold’ do become Hot Sites if the earth impedance actually achieved 
is higher than predicted. As this can be identified late in the connection process it is 
recommended  that  assessments  at  the  design  phase  are  conservative  and  that 
consultation with Openreach occurs at an early  stage  to avoid prolonged delays  to 
the Premises being Energised, in the case of Openreach mitigation measures.  

 
16.6  [HV connection only]Before Energisation WPD will examine the Customer’s earthing 

design to ensure that it complies with WPD’s specification. 

16.7  This Connection Offer  is conditional on an earthing  study being carried out  for  the 
Premises to assess the earthing requirements for the connection. The costs of such a 
study are not included in the Connection Charge and shall be borne by the Customer. 
It  is  the Customer’s  responsibility  to  arrange  this  study  and provide  a  copy of  the 
results to WPD free of charge. On request, WPD will provide the necessary fault level 
and circuit information in order that these studies can be completed. 

 
16.8  The  earthing  system  must  be  designed  so  that,  if  reasonably  practicable,  the 

substation does not become ‘hot’. The costs of any works associated with making the 
Customer’s Installation or WPD’s substation ‘cold’, or for any remedial works by third 
parties due to either installation being ‘hot’, shall be borne by the Customer.  

  
[Optional cold site] 
 
16.9  As  the  site  is  likely  to  be  declared  ‘Cold’  (as  defined  in  ENA  Engineering 

Recommendation S36), confirmation  is required that step and touch potential  limits 
are not exceeded on or off site. Making the site ‘Cold’ does not necessarily make the 
installation and adjacent properties safe for step and touch potential. 

 
16.10  WPD has a duty of care to ensure it does not knowingly Energise a site that could be 

unsafe.  We therefore require confirmation that the site is safe in this respect before 
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we can approve the design. Touch and step potentials will need to be calculated and 
verified within the Customer’s Installation and any adjacent properties.  

 
[or hot site] 
 
16.11  Where the site is classified as ‘hot’ (as defined in ENA Engineering Recommendation 

S36), the Customer shall ensure that; 

 there is adequate segregation between HV and LV earthing systems 

 there  is  adequate  segregation  between  WPD’s  HV  switchgear  and  the 
Customer’s transformer / LV system / PV panels. 

 a WPD approved isolation transformer for the LV supply within the switch room / 
enclosure is provided by the developer. 

 adequate isolation equipment in the signal cables between WPD’s control panel 
and the Customer’s Installation. 

 
17.  Construction  of  substation  enclosures  (DELETE  IF  NOT  REQUIRED  –  will  effect 
paragraph numbering!) 
 
17.1  WPD cannot warrant the suitability of the substation enclosure design for a particular 

site  and  whilst  the  superstructure  arrangement  is  fixed,  the  suitability  of  the 
proposed  substructure detail needs  to be ascertained  through  investigation by  the 
Customer, who will be  required  to propose modifications/ alternative proposals  to 
WPD as necessary. The Customer,  in evaluating the suitability of the WPD proposal, 
should take into account engineering considerations including: 
 

 Bearing capacity at proposed founding depth; 

 Risk of differential settlement; 

 Potential passage of radon, explosive gases, contaminants and the like; 

 Effect of groundwater; and 

 Other site‐specific geotechnical considerations outside the above. 
 

17.2  Where the substation includes a shared building (to be built to WPD specification) for 
both  the  Customer’s  Installation  and  WPD’s  protection,  telecontrol  and  battery 
equipment then the Customer shall either:‐ 

 

 establish  separate  sections  of  the  building  for  WPD  and  the  Customer’s 
equipment, with separate access and  locking arrangements  for WPD personnel 
and the Customer’s personnel, such that access to any of the WPD equipment is 
limited to WPD personnel only and access is not possible from any section of the 
switchroom to which the Customer has access; or 

 ensure  that  where  access  is  required  by  the  Customer,  or  a  representative 
thereof,  to  any part of  the building  that  contains  any of  the WPD equipment, 
then  the  Customer,  or  Customer’s  representative,  shall  be  appropriately 
authorised by WPD for such access.   

 
17.3  For safety & operational reasons, the Customer shall be required to provide 24 hour 

unhindered  vehicular  access  to  the  substation  for WPD  personnel,  or  authorised 
agents thereof.  
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17.4  The  Customer  shall  produce  detailed  civil  drawings  &  specifications  in  line  with 

WPD’s  performance  specification  for  the  construction  of  the  substation.  Detailed 
proposals  shall be  submitted  to WPD  for approval, at  least one  calendar month  in 
advance of commencement of construction works on site. 

 
17.5  WPD  reserves  the  right  to make  site  inspections  by  prior  arrangement  with  the 

Customer  to ensure construction meets  the  required  specification and quality. This 
does not  remove  the Customer's obligation  to provide a structurally stable, secure, 
weather‐tight and non‐hazardous environment to accommodate WPD plant. 
 

17.6  The construction of substations is not usually classed as permitted development and 
consequently  the  Customer  may  need  to  obtain  planning  permission  for  the 
construction beforehand. 
 

17.7  All work shall be carried out to WPD specification. This specification  is prepared on 
the presumption of a  level site and that competent, non‐variable bearing strata can 
be achieved at normal founding depth. 
 

17.8  WPD  will  provide  applicable  specification  documents  upon  acceptance  of  this 
Connection Offer. 

 
20.  Appointing a Supplier / Meter Operator 

 
20.1  Before  a  supply  of  electricity  can  be  imported  or  exported  through  the  new 

connection  the Customer must ensure  an electricity  supplier  is  appointed  and has 
registered  in accordance with electricity trading arrangements. For a  list of  licensed 
suppliers please call WPD on (01208) 892288.  Alternatively, you can visit the Ofgem 
website, www.ofgem.gov.uk/Licensing. 
 

20.2  Prior to connection WPD will provide the Customer with an import and export Supply 
Number  for  the  new  electricity  connection.  The  Customer will  need  to  quote  the 
Supply Number(s)  to  the electricity  Supplier of  their  choice  in order  to arrange an 
electricity  supply.  If  the  Supplier  fails  to  register  the  Supply Number WPD will  be 
unable to Energise the connection. 
 

20.3  For connections with a maximum demand above 100kW and a generation capability 
above 30kW, half hourly metering is mandatory. The Customer’s appointed Supplier 
may arrange  for a Meter Operator  to  install half hourly metering but  it  is usual  for 
the Customer to appoint their Meter Operator directly. 
 

20.4  A list of Meter Operators can be obtained from the Association of Meter Operators, 
www.meteroperators.org.uk.  It  will  be  necessary  for  the  Customer  to  ensure  in 
conjunction with the meter operator, that suitable metering exists/is installed for the 
required level of import/export capacity.  
 

20.5  WPD provides metering services to customers in the UK and can provide half hourly 
metering. Please inform us if you would like WPD to be your Meter Operator. 
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21.  Connection Agreement 
 

  The  Connection  Agreement  entered  into  by  the  Customer  with  WPD  prior  to 
Energisation  will  govern  the  terms  and  conditions  under  which  the  Customer’s 
Installation may be connected (and remain connected) to WPD’s Distribution System. 
The  Connection  Agreement  is  based  on  an  industry  standard  and  terms  and 
conditions  contained  therein  are  largely  non‐negotiable.  Any  request  by  the 
Customer to amend the Connection Agreement will require referral for  legal advice 
and  the  Customer  shall  be  responsible  for  costs  incurred  by  WPD  regardless  of 
whether or not  these changes or amendments are agreed and  incorporated  in  the 
Connection Agreement. 

22.  Statement of Works [delete if not required] 

22.1  WPD may  be  required  to  request  a  Statement  of Works  from  NGET  in  order  to 
ascertain  the  effects  of  the  generator  proposals  on  the  transmission  system.  On 
receipt of this request, NGET will consider whether or not a modification application 
is required. NGET  fees  for a Statement of Works and a modification application are 
payable in advance. 

22.2  The Customer shall be responsible for the  initial advance payments and any further 
additional fees as required. These fees are not included in this Connection Offer and 
will  be  notified  to  the  Customer  upon  confirmation  from  NGET  at  the  time  of 
application. 

22.3  The  Customer  shall  be  responsible  for  the  costs  of  any  works  required  on  the 
transmission system as a result of the modification application. 
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1.  Definitions and Interpretation 

1.1  All words and expressions defined  in the Offer Letter 
and  the  Specific  Conditions  (if  any)  shall,  unless  the 
context otherwise requires, have the same meanings 
in these General Conditions. 
 

1.2  Unless  the  context otherwise  requires,  the  following 
words have the following meanings: 

"Act" means the Electricity Act 1989 as amended from time 
to time. 

"Agreement" means  these  General  Conditions,  the  Offer 
Letter,  the  Specific  Conditions,  the  Characteristics  and 
Charge  Statement or  Letter of Acceptance each  signed by 
the  Customer  and  any  schedule  or  annexure  to  the Offer 
Letter, and any other document in agreed form. 

"Characteristics  and  Charge  Statement"  means  the 
electrical characteristics of the proposed connection at the 
Connection Point and details of  the Connection Charge  to 
be  completed and  signed by  the Customer  confirming  the 
Customer's  acceptance  to  the  terms  of  the  Connection 
Offer  and  concluding  the  contract  between  the  parties  in 
respect of the subject matter of this Agreement. 

"Conditions Precedent" means  the conditions which must 
be  fulfilled prior  to  the commencement of  the Connection 
Works and  continue  to be  fulfilled  for  the duration of  the 
Agreement,  as  detailed  in  clause  2  and  the  Specific 
Conditions, if applicable. 

"Connection Equipment" means all electric lines, materials, 
structures,  equipment,  plant,  cables  and  apparatus 
necessary  for  the  supply  of  electricity  to  or  from  the 
Connection  Point,  which  forms  part  of  the  Distribution 
System. 

"Connection Point" means the point of connection at which 
a  supply  of  electricity may  flow  between  the Distribution 
System and the Customer’s Installation upon Energisation. 

"Connection Works" means the works carried out by WPD 
under  this  Agreement  as more  particularly  set  out  in  the 
Specific Conditions.  

"Contestable Connection Works" means the works that the 
Customer has an option to carry out itself or by appointing 
a  contractor as more particularly described  in  the Specific 
Conditions.  

"Customer's  Installation"  means  any  electric  lines, 
materials,  structures,  equipment,  plant,  cables  and 
apparatus (not being Connection Equipment) installed or to 
be  installed by  the Customer, owned or operated, used or 
to  be  used  by  the  Customer  and  connected  or  to  be 
connected  to  the  Distribution  System  pursuant  to  this 
Agreement  (including,  without  limitation  the  Customer's 
distribution network or generating plant). 

"Customer Works" means any works  to be  carried out by 
the  Customer  or  the  Customer's  contractor  including, 
without limitation Contestable Connection Works as set out 
in the Specific Conditions. 

"Distribution  System" means WPD's  electricity  distribution 
system. 

"Energisation" means  the movement  of  any  switch  or  the 
insertion of any fuse or the taking of any other step so as to 
enable  an  electrical  current  to  flow  to  or  from  the 
Distribution System through WPD's Connection Equipment to 
and,  where  applicable,  from  the  Customer's  Installation  at 
the  Connection  Point  and  "Energise"  shall  be  construed 
accordingly. 

"Event  of  Force  Majeure"  means  an  event  beyond  the 
reasonable  control  of  a  party  including  but  not  limited  to 
acts, defaults or omissions of sub‐contractors, strike, lock out 
or other form of industrial action, other than by a party's own 
employees or agents, act of God, fire, explosion or flood, any 
third  party  obstruction  preventing  access  to  the  Premises, 
theft  and  malicious  damage  or  an  electrical  system 
emergency,  provided  that  no  event  shall  be  treated  as  an 
Event of Force Majeure if it is attributable in whole or part to 
any wilful act or omission or any  failure  to  take  reasonable 
precautions by the affected party. 

"Letter of Acceptance" means the letter in the form attached 
to  the  Offer  Letter  to  be  completed  and  signed  by  the 
Customer confirming the Customer's acceptance to the terms 
of the Connection Offer and concluding the contract between 
the  parties  in  respect  of  the  subject  matter  of  this 
Agreement. 

"Non‐contestable Connection Works" means that part of the 
Connection Works which will always be carried out by WPD 
and which the Customer  is not entitled to carry out  itself or 
through an appointed contractor as more particularly set out 
in the Specific Conditions.  

"Premises" the premises or development (including, without 
limitation, any land, building or structure, owned or occupied 
by  the  Customer)  where  or  in  relation  to  which  the 
Connection Works are to be carried out. 

1.3  In  this  Agreement,  unless  the  context  otherwise 
requires: 

(a)  words  in  the singular  include  the plural and vice versa 
and words in one gender include any other gender; 

(b)  a  reference  to  a  statute  or  other  statutory  provision 
includes: 

(i)  any  subordinate  legislation  (as  defined  in  Section 
21(1)Interpretation Act 1978) made under it; 

(ii)  any repealed statute or statutory provision which it 
re‐enacts (with or without modification); and 

(iii) any  statute  or  statutory  provision which modifies, 
consolidates, re‐enacts or supersedes it; 
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(c)  references to: 

(i)  any party  include  its permitted successors  in title 
and permitted assigns; 

(ii)  clauses  and  schedules  are  to  clauses  and 
schedules  of  this  Agreement  and  references  to 
sub‐clauses and paragraphs are references to sub‐
clauses and paragraphs of the clause or schedule 
in which they appear; 

(d)  the headings are  for  convenience only and  shall not 
affect the interpretation of this Agreement. 

2.  Commencement  of  Connection  Works  and 
Conditions Precedent   

2.1  As  soon  as  reasonably  practicable  after  WPD  has 
received  the  Customer’s  acceptance  of  the 
Connection Offer,  the parties shall agree  in writing a 
date for commencement of the Connection Works. 

 
2.2  WPD  shall be under no obligation  to  commence  the 

Connection  Works  until  the  following  Conditions 
Precedent have been met:  

(a)  the Customer has: 

(i)  entered  into  the  Agreement,  pursuant  to  the 
Connection  Offer,  by  WPD  by  completing, 
signing and  returning  the  Letter of Acceptance 
or  Characteristics  and  Charge  Statement,  as 
appropriate; 

(ii)  completed  any  necessary  civil  works,  civil 
engineering  or  building  works  that  are 
necessary  to  enable  the  Connection Works  to 
commence; 

(iii)  complied  with  its  obligations  under  clauses  3 
and 4.1; and 

(iv)  made  any  initial  payments  required  under  the 
Offer Letter or Specific Conditions; and 

(b)  WPD has, at  its normal  rates, obtained all necessary 
easements, leases and transfers as well as any off site 
third party wayleaves and consents to lay its cables or 
construct an overhead line connection.  Should any of 
these not be granted, or granted on  terms  in excess 
of WPD’s  normal  rates,  the  Connection  Charge may 
be  revised  to  take account of any additional  cost  to 
WPD.  

2.3  If any of the Conditions Precedent have not been met 
by either party or waived by WPD within  (6) months 
of  the date of  the Offer  Letter,  the Agreement  shall 
automatically expire without prejudice to any accrued 
rights or obligations to either party under it. 

 
2.4  The Customer shall not in any way obstruct or impede 

Connection Works or  the delivery of any Connection 
Equipment  to  the  Premises,  and  shall  use  its 
reasonable  endeavours  to  procure  that  its  sub‐
contractors or agents shall not in any way obstruct or 
impede  the Connection Works or  the delivery of any 
Connection  Equipment  to  the  Premises  so  as  to 
prevent  WPD  from,  or  hinder  or  delay  WPD  in 
performing its obligations under this Agreement. 

 
2.5  WPD shall use its reasonable endeavours to complete 

the Connection Works within  the  timescales  laid out 
under  the  Offer  Letter  or  Specific  Conditions.  This 

period  for completion  shall be extended  to  the extent 
that progress of  the Connection Works  is delayed as a 
consequence of any act or omission on the part of the 
Customer,  its  agents  or  sub‐contractors  or  a 
Distribution System emergency. 

 

3.  Property Matters 

3.1  Where  the Customer  is  the owner of  the Premises or 
any adjacent  land on which  the Connection Works are 
to  be  carried  out  it  shall, where  reasonably  required, 
and at the request of WPD, for the sum of £1: 

(a)  grant  an easement  in perpetuity  to WPD  to  carry out 
the Connection Works  and  install,  lay,  repair,  replace, 
renew,  alter  and maintain  the Connection  Equipment; 
and 

(b)  enter into a lease for a term of 99 years for the benefit 
of WPD  of  any  part  or  parts  of  the  Premises  for  the 
siting,  repairing,  maintenance  and  access  to  the 
accommodation and the Connection Equipment, or 

(c)  transfer  the  Customer’s  ownership  in  an  acceptable 
form  to WPD of any part or parts of  the Premises  for 
the  siting,  repairing,  maintenance  and  access  to  the 
accommodation and/or Connection Equipment. 

3.2  Where  the Customer owns a  leasehold  interest  in  the 
Premises  or  any  adjacent  land  the  Customer  shall, 
where reasonably required, and at the request of WPD, 
for the sum of £1: 

(a)  grant an easement to WPD for a term of years expiring 
one  day  before  the  end  of  Customer's  interest  in  the 
Premises  for  the  benefit  of  WPD  to  carry  out  the 
Connection  Works  and  install,  lay,  repair,  replace, 
renew,  alter  and maintain  the  Connection  Equipment  
and; 

(b)  enter into a lease with WPD for a term of years expiring 
one  day  before  the  end  of  Customer's  leasehold 
interest  in  the Premises  for  the benefit of WPD of any 
part or parts of the Premises for the installation, laying, 
siting,  repairing,  replacement,  renewing,  altering, 
maintenance and access to the accommodation and the 
Connection Equipment;  

provided  that WPD shall not be  required  to enter  into 
the  documents  set  out  in  3.2(a)  or  3.2(b)  until  the 
Customer  has  obtained  the  consent  of  the  freehold 
owner to such documents. 

3.3  Where the Customer owns neither the  freehold or the 
leasehold  interest  in the Premises or the adjacent  land 
the  Customer  shall  use  reasonable  endeavours  to 
procure  that  the owner of  the  freehold  interest of  the 
Premises and the adjacent  land enters  into documents 
set out in clause 3.1 for the benefit of WPD. 

 
3.4  Where  the  Customer  is  the  owner  or  occupier  of  the 

Premises  or  the  adjacent  land,  the  Customer  shall 
indemnify WPD  from and  keep WPD  fully  indemnified 
against any proceedings, claims, demand, costs, charges 
and expenses WPD incurs as a result of the Customer's 
failure  to  grant  or  obtain  for  WPD  the  appropriate 
easement  or  property  rights  to  carry  out  the 
Connection  Works  and  to  install  and  maintain  the 
Connection Equipment. 
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3.5  WPD may,  in  its discretion, carry out  the Connection 
Works if it has obtained a wayleave to do so in lieu of 
any easements. The acquiring of any wayleaves shall 
not  diminish  the  duties  and  obligations  on  the 
Customer pursuant to this clause 3. 

3.6  If  the Customer or a  third party prevents WPD  from 
entering  the  Premises,  adjacent  land  or  other  land 
with  the  result  that WPD  is unable  to  carry out  the 
Connection  Works,  or  the  Connection  Works  are 
suspended  on  the  Customer's  instruction  for  which 
WPD  is not  responsible or due  to  alterations  to  the 
layout of the Premises, WPD shall not be deemed to 
be  in  breach  of  this  Agreement  and  any  additional 
costs  reasonably  incurred  by  WPD  in  consequence 
thereof shall be added to the Connection Charge. 

3.7  The Customer shall except and  reserve out  from  the 
conveyance/lease  to  the  purchaser/lessee  of  the 
Premises,  full  right  and  liberty  for  WPD  to 
place/install  electric  lines  through  the  property 
conveyed  or  leased  and  thereafter  to  use,  inspect, 
repair,  replace,  alter, maintain  and  renew  the  same 
provided  that  WPD  shall  make  good  any  damage 
caused  as  soon  as  practicable  and  shall  not  break 
open the surface of any land covered by a building. 

3.8  Any  legal costs  incurred  in conveying any part of the 
Premises  to WPD  shall be  apportioned between  the 
parties in accordance with the Specific Conditions.  

4.  Compliance, consents, safety and access 

 
4.1  The Customer shall: 

(a)  before the time specified for delivery of any of WPD’s 
Connection  Equipment  to  the  Premises,  obtain  all 
consents  and  approvals  in  connection  with  the 
regulations and by‐laws of any local or other authority 
which shall be applicable to the Connection Works on 
the Premises; 

(b)  provide  all  accommodation,  equipment,  buildings, 
structures,  foundations,  approaches  or  work 
equipment  of  the  quality  specified  in  the  Specific 
Conditions, if any; 

(c)  ensure  that    the  ‘Co‐ordinator'  and  the  ‘Principal 
Contractor’ as defined by the Construction (Design & 
Management) Regulations 2007 (“CDM Regulations”)  
carry out all their duties and obligations as set out  in 
the CDM Regulations;  

(d)  at  all  times  provide  and maintain  suitable  access  to 
the  Premises  for  the  purposes  of  carrying  out  the 
Connection  Works  or  delivering,  installing,  laying, 
repairing,  replacing,  renewing,  altering,  or 
maintaining  the  Connection  Equipment  and  on 
production  of  written  identity  the  Customer  shall 
allow any WPD  representative  to enter  the Premises 
provided  that  such  visits  are  made  during  normal 
working  hours  (being  between  07:00‐19:00  hrs, 
Monday  to  Friday  except  for  bank  holidays);  and  at 
other times with the Customer’s consent.   

4.2  Each  party  shall  take  all  reasonable  steps  to  ensure 
the  safety  of  the  other  party's  employees,  sub‐
contractors  and  agents while  the  Connection Works 
are  in  progress  or  while  WPD  is  maintaining  or 
repairing the Connection Equipment. 

 

4.3  WPD shall not be under any obligation to commence or 
continue  to provide  the Connection Works unless  it  is 
reasonably  satisfied  that  each  part  of  the  Customer's 
Installation  is  so  constructed,  installed,  protected  and 
used  so  far  as  is  reasonably  practicable  to  prevent 
danger,  and  not  to  cause  interference  with  the 
Distribution System. 

 
4.4  The  inspection, non‐inspection or non‐rejection of  the 

Customer's Installation by WPD shall not constitute any 
warranty or representation express or implied as to the 
adequacy,  safety  or  other  characteristics  of  the 
Customer's Installation. 

5.  Performance of Connection Works 

5.1  WPD shall: 

(a)  perform  the  Connection  Works  with  reasonable  skill 
and  care  and  in  accordance  with  the  terms  of  this 
Agreement; and 

(b)  provide  such  information as  is  reasonably  required by 
the Customer from time to time to keep the Customer 
informed of the progress of the Connection Works. 

5.2  WPD  specifically  excludes  all  warranties,  express  or 
implied,  including but not  limited  to any  implied  term, 
condition,  representation  or  warranty  of  satisfactory 
quality  or  fitness  for  a  particular  purpose,  that  the 
Connection Works or Connection Equipment will meet 
the Customer's requirements except those that cannot 
be excluded at law. 

6.  Connection Charges and payment  

6.1  The Customer will pay to WPD the Connection Charge. 
The  Connection  Charge  has  been  determined  on  the 
basis  that  WPD  will  provide  the  Non‐contestable 
Connection Works  and  those  Contestable  Connection 
Works, if any, as identified in the Specific Conditions. If 
the  Customer  wishes  to  provide  some  or  all  the 
Contestable Connection Works it shall first satisfy WPD 
that  it  (or  its appointed  contractor) has  the necessary 
competence  and  experience  to  carry  out  such 
Contestable Connection Works properly and safely.  

6.2  If WPD  is  unable  to  complete  the  Connection Works 
within  the  estimated  timescales  set  out  in  the  Offer 
Letter or Specific Conditions due  to any act, default or 
omission  by  the  Customer,  its  employees,  agents  or 
sub‐contractors  or  the  Customer’s  breach  of  the 
Agreement or breach of  statutory duty, WPD  reserves 
the right to  increase the Connection Charge to recover 
any costs incurred by it as a result of such delay. 

6.3  Payment  of  the  Connection  Charge  shall  be made  in 
accordance with the Offer Letter or Specific Conditions. 
WPD  shall  invoice  the  Customer  the  amount  stated.  
The Customer shall pay WPD within 28 days of receipt 
by the Customer of such invoice.  

6.4  If  the  Customer  makes  any  late  payment  of  the 
Connection  Charge  or  any  part  of  it WPD may,  at  its 
discretion, suspend the Connection Works or postpone 
their commencement. 

 
6.5  Without  prejudice  to  any  other  rights  and  remedies 

which WPD may have, if the Customer fails to pay WPD 
by date an invoice is due, WPD may charge interest at a 
rate of 5% over the base rate of the Lloyds TSB, until it 
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receives full payment of such invoice in cleared funds 
from the Customer.  

 
6.6  WPD  shall  be  under  no  obligation  to  Energise  the 

Connection  Point  prior  to  receiving  full  and  final 
payment  of  the  Connection  Charge  in  cleared  funds 
from  the Customer.   Full payment of  the Connection 
Charge shall be due  in accordance with  the payment 
terms  set  out  under  the  Offer  Letter  or  Specific 
Conditions  and  in  any event  at  least 7 days prior  to 
the Energisation date. 

 
6.7  Where under this Agreement any party agrees to pay 

to any other party any sum or to furnish to any other 
party  consideration  which  (in  either  case)  is 
consideration  for  a  taxable  supply  that  sum  or 
consideration  shall  be  exclusive  of Value Added  Tax 
payable on it and the recipient of the supply shall pay 
an amount equal to such Value Added Tax in addition 
to  any  sum  or  consideration  on  receipt  of  a  valid 
Value Added Tax invoice from the relevant party.  

 
6.8  WPD  shall  be  entitled  to  require  security  from  the 

Customer  before  the  commencement  of  the 
Connection Works. 

7.  Ownership,  use  and  removal  of  Connection 
Equipment 

7.1  The  Connection  Equipment  shall  be  installed  in  a 
position agreed by WPD.  

 
7.2  The  property  in  the  Connection  Equipment  shall 

remain with WPD who may use it to connect its other 
customers.  

 
7.3  If  prior  to  the  Connection Works  being  completed, 

WPD or the Customer cancels the Connection Works 
or part of  them WPD may  require  the Customer,  (at 
no  cost  to  WPD),  to  assist  WPD  in  removing  the 
Connection  Equipment  and  to  pay within  7  days  to 
WPD  the  amount  of  any  expenditure  reasonably 
incurred  by  WPD  in  the  expectation  of  the 
performance  of  such  Connection  Works  or  part  of 
them,  or  otherwise  arising  in  consequence  of  such 
cancellation to the extent not yet invoiced. 

 

8  Customer Works and Customer Installation 

8.1  The Customer shall carry out all Customer Works with 
reasonable  skill  and  care  and  in  accordance with  all 
applicable laws, rules and regulations.   

 
8.2  WPD  shall  be  under  no  obligation  to  permit  the 

Customer's  Installation  to  be  connected  directly  or 
indirectly  to  the  Distribution  System  unless  it  is 
satisfied that: 

(a)  it  will  not  cause  danger  or  damage  to,  or  undue 
interference  with  the  Distribution  System  or  the 
electricity supply to any third party; and 

(b)  if  applicable,  the  Customer  has  done  everything 
necessary to lawfully operate and use the Customer’s 
Installation for export of electricity to the Distribution 
System. 

8.3  The Customer  shall produce  such evidence  as may be 
reasonably required by WPD to show that the Customer 
has  complied  with  its  obligations  under  clause  8.2 
above. 

 
8.4  Save where express written  representations are made 

by WPD or where the relevant works are carried out by 
WPD,  neither  by  inspection,  Energisation,  connection 
nor  in any other way does WPD give any guarantee or 
warranty,  expressed  or  implied,  as  to  the  adequacy, 
safety  or  any  other  characteristic  of  the  Customer's 
Installation  or  anything  connected  to  it  directly  or 
indirectly  (save  for any Connection Equipment).   WPD 
shall be under no obligation  to carry out any  repair or 
maintenance to the Customer's Installation. 

9.  EU Procurement Regulations 

Where the EC Procurement Regulations apply to the 
procurement by WPD of works, goods or services which 
are necessary to carry out the Connection Works, WPD 
shall comply with such Regulations and provide any 
details reasonably required by the Customer to prove 
such compliance. 

10.  Liability  

10.1  Each  party  accepts  unlimited  liability  for  death  or 
personal injury caused by its negligence. 

 
10.2  WPD's  aggregate  liability  for  physical  damage  to  the 

Customer's  tangible property  (save where provided  in 
clause 10.3) resulting from any act, default or omission 
(whether  negligent  or  otherwise)  of  WPD,  its 
employees,  agents  or  sub‐contractors,  or  from WPD's 
breach of  the Agreement or breach of  statutory duty, 
shall  be  limited  to  £5,000,000  per  event  or  series  of 
connected events. 

 
10.3  WPD  shall  have  no  liability  whatsoever,  arising  in 

contract,  tort  (including  negligence)  or  breach  of 
statutory duty, for any:  

(a)  defect,  malfunction  or  otherwise  in  the  Customer’s 
electrical  equipment  or  the  Customer's  Installation,  if 
applicable; 

(b)  defects  in  the  Connection  Equipment  and  the 
Distribution System which are a result of any Customer 
Works; 

(c)  loss of profit, business, contract, revenue, opportunity, 
goodwill, use of software or data, anticipated savings or 
for any administrative and overhead costs; 

(d)  indirect or consequential loss; and 

(e)  loss arising from any claim made against the Customer 
by  any  other  person,  unless  such  loss  results  directly 
from WPD's negligence or breach of contract  in which 
event WPD's  liability shall be  limited to £5,000,000 per 
event or series of connected events. 

10.4  Nothing  in  this  clause  10  shall  exclude  or  restrict  or 
otherwise prejudice or affect the rights, powers, duties 
and obligations of either party which are conferred or 
created  by  the  Act, WPD's  distribution  licence  or  the 
Electricity  Safety,  Quality  and  Continuity  Regulations 
2002, as amended. 
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11.  Force Majeure 

11.1  Neither party shall be deemed to be in breach of this 
Agreement,  or  otherwise  be  liable  to  the  other,  by 
reason of any delay or non‐performance of any of  its 
obligations  (other  than  any  payment  obligations) 
under this Agreement to the extent that such delay or 
non‐performance  is  due  to  an  Event  of  Force 
Majeure.  Such  obligations  shall  be  suspended while 
the Event of Force Majeure continues. 

 
11.2  The party affected by an Event of Force Majeure shall 

immediately  notify  the  other  party  in writing  of  the 
nature and extent of the Event of Force Majeure and 
the affected party shall use all reasonable endeavours 
to mitigate its effects. 

 
11.3  If the Event of Force Majeure continues for more than 

2  calendar months,  the  unaffected  party  shall  be  at 
liberty  to  terminate  this Agreement with  immediate 
effect  by  giving  written  notice  on  the  other.    The 
service  of  such  notice  shall  be without  prejudice  to 
any  rights  or  obligations  that  have  accrued  prior  to 
termination.  

12.  Termination 

12.1  The Customer may by 30 days’ prior notice in writing 
terminate the Agreement at any time without cause. 

 
12.2  Either  party may  by  notice  in writing  terminate  the 

Agreement with  immediate effect at any  time  if  the 
other  party  commits  a  material  breach  of  the 
Agreement  provided  that  where  such  breach  is 
capable  of  remedy  the  party  in  breach  has  been 
advised in writing of the breach and has not rectified 
it  within  thirty  (30)  days  of  receipt  of  such 
advice/notice.   For  the purposes of  this sub‐clause a 
breach shall be considered capable of remedy  if time 
is not of the essence in performance of the obligation 
and  if  that  party  can  comply  with  the  obligation 
within the 30 day period. 

 
12.3  WPD  may  by  notice  in  writing  terminate  the 

Agreement with  immediate effect on or at any  time 
on the happening of any of the following events: 

(a)  the  passing  of  a  resolution  for  the  Customer's 
winding‐up  or  the making  by  a  court  of  competent 
jurisdiction  of  an  order  for  the  winding‐up  or  the 
dissolution of the Customer; 

(b)  the  making  of  an  administration  order  or  the 
appointment  of  an  administrator  under  the  out‐of‐
court procedure under the Enterprise Act 2002 or the 
appointment  of  a  receiver  or  an  administrative 
receiver over, or  the  taking possession or sale by an 
encumbrancer of, any of the Customer's assets; 

(c)  the Customer making an arrangement or composition 
with  its  creditors generally or making an application 
to  a  court  of  competent  jurisdiction  for  protection 
from its creditors generally;  

(d)  the Customer ceasing  to do business at any  time  for 
30 consecutive days; or 

(e)  WPD  being  unable  to  commence  the  Connection 
Works within  two  (2) months  from  the  date  agreed 
between  the  parties  due  to  any  act,  default  or 

omission  (whether  negligent  or  otherwise)  by  the 
Customer, provided  that such date shall not be earlier 
than 6 months from the date of this Agreement. 

12.4  On  Energisation  this  Agreement  shall  automatically 
expire save as set out in clause 13.  

 
12.5  The provisions of this clause 12 are without prejudice to 

any other right or remedy either party may have against 
the  other  for  breach  or  non‐performance  of  this 
Agreement. 

13.  Consequences of Termination 

13.1  All  rights  and  obligations  of  the  parties  shall  cease  to 
have effect  immediately upon expiry or  termination of 
this Agreement except that termination shall not affect: 

(a)  the accrued rights and obligations of the parties at the 
date of termination or expiry; and  

(b)  the provisions contained  in clauses 7, 8, 13, 15, 17, 18, 
and 19 which shall survive the expiry or termination of 
this Agreement howsoever caused and shall continue in 
full force and effect. 

13.2  If  on  termination  of  the  Agreement  any  staged 
payments  made  by  the  Customer  exceed  the  actual 
costs  incurred by WPD  in  carrying out  the Connection 
Works  up  to  and  including  the  date  of  termination, 
WPD shall  issue a credit note  in respect of such excess 
amount  and  reimburse  the  Customer  accordingly, 
provided that WPD shall have the right to set off  from 
such  amount  any  sums  due  to WPD  by  the  Customer 
under this Agreement. 

14.  Variation  

14.1  Each party shall be entitled to propose variations to the 
terms  of  this  Agreement  provided  no  purported 
variation to the Agreement shall be effective unless it is 
in writing and signed on behalf of both parties. 

 
14.2  The  Connection  Charge  shall  be  adjusted  by  such  an 

amount as  is reasonable to reflect the  increased or, as 
the case may be, decreased cost to WPD of meeting its 
obligations  under  this  Agreement  as  a  result  of  the 
variation.  

 
14.3  If the parties are unable to agree a proposed variation, 

the  parties  shall  attempt  to  resolve  the  matter  in 
accordance  with  the  internal  dispute  resolution 
procedure set out in clauses 15.1 and 15.2. If the senior 
representatives of the parties fail to resolve the matter, 
neither  party  shall  have  any  obligation  to  implement 
the variation. 

15.  Dispute Resolution 

15.1  Subject  to  clause  15.4  if  a  dispute  arises  out  of  or  in 
connection with this Agreement, the parties shall: 

(a)  within  7  days  of  written  notice  of  the  dispute  being 
received  by  the  receiving  party  in  good  faith  seek  to 
resolve  the dispute  through negotiations between  the 
parties’ senior  representatives who have  the authority 
to settle it;  

(b)      not pursue  any other  remedies  available 
to  them  until  at  least  28  days  after  the  first written 
notification of the dispute. 

15.2  The appointed  representatives shall use all  reasonable 
endeavours to resolve the dispute. 
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15.3  Nothing in this clause 15 shall prevent any party from 
having  recourse  to a  court of  competent  jurisdiction 
for  the  sole  purpose  of  seeking  a  preliminary 
injunction or such other provisional judicial relief as it 
considers necessary to avoid irreparable damage. 

16.  Assignment  

16.1  This Agreement shall be binding on and enure for the 
benefit  of  the  successors  in  title  of  the  parties  but, 
except  as  set  out  in  sub‐clause  16.2,  shall  not  be 
assignable  by  either  party without  the  prior written 
consent  of  the  other.    In  addition,  a  party  to  this 
Agreement  may  not  hold  the  benefit  of  the 
Agreement or any rights under it on trust for any third 
party or parties.  

16.2  WPD may assign the benefit of this Agreement to any 
company within  its Group.   For  the purposes of  this 
Agreement, "Group" means a company's subsidiaries, 
its  holding  companies  and  any  subsidiaries  of  such 
holding  companies,  "subsidiary"  and  "holding 
company"  having  the  meanings  ascribed  to  those 
terms in Section 1159 of the Companies Act 2006. 

17.  General 

17.1  This Agreement and any documents referred to in this 
Agreement  set  out  the  entire  agreement  and 
understanding between  the parties  in  respect of  the 
subject matter of this Agreement. 

17.2  To  the  extent  that  any  of  the  provisions  in  these 
General Conditions conflict with the provisions  in the 
other  documents  which  constitute  this  Agreement, 
the order of precedence shall be as follows: 

(a)  the Specific Conditions; 

(b)  the Characteristics and Charge Statement, or Letter of 
Acceptance  (as  appropriate)  as  signed  by  the 
Customer; 

(c)  the Offer Letter; and 

(d)  these General Conditions. 

17.3  To the extent that any provision of this Agreement  is 
found  by  any  court  or  competent  jurisdiction  to  be 
invalid, unlawful or unenforceable  it  shall not  affect 
the enforceability of the remainder of the Agreement. 

 
17.4  No  single  or  partial  exercise  or  failure  or  delay  in 

exercising any right, power or remedy by either party 
shall  constitute  a waiver  by  that  party  of,  impair  or 
preclude  any  further  exercise  of,  that  or  any  right, 
power  or  remedy  arising  under  this  Agreement  or 
otherwise. 

 
17.5  No  express  term  of  this  Agreement  or  any  term 

implied  under  it  is  enforceable  pursuant  to  the 
Contracts  (Rights  of  Third  parties)  Act  1999  by  any 
person who is not a party to it.  

 

17.6  Joint and several liability  

(a)  where any liability or obligation is undertaken by two 
or more persons, the liability or obligation of each of 
them shall be joint and several; 

(b)  the release or compromise in whole or in part of the 
liability of or grant of any time or indulgence to any 

one or more of joint and several obligors shall not 
affect the liability of the other or others. 

 

18.  IP rights and confidentiality 

18.1  All rights  in the design, specification, plans or drawings 
contained  or  accompanying  this  Connection  Offer 
belong to and remain with WPD and shall not be used 
by  the  Customer  or  any  other  person without WPD's 
written consent. 

18.2  All data  and  information  acquired or  reviewed by  the 
parties  in  connection  with  this  Connection  Offer  is 
confidential and shall not be divulged to any third party 
without  the  prior written  consent  of  the  other  party 
except insofar as may be required by law. 

19.  Notices 

19.1  Any notice to a party under this Agreement shall be  in 
writing signed by or on behalf of the party giving it and 
shall, unless delivered  to a party personally, be  left at, 
or  sent  by  prepaid  first  class  post,  prepaid  recorded 
delivery or  facsimile  to  the address of  the party as set 
out  in  this  Agreement  or  as  otherwise  notified  in 
writing from time to time. 

  A notice shall be deemed to have been served: 

(a)  at the time of delivery if delivered personally; 

(b)  48 hours after posting; or 

(c)  2  hours  after  transmission  if  served  by  facsimile  on  a 
Business Day prior  to 3 pm or  in any other case at 10 
am on the Business Day after the date of despatch. 

 
19.2  A  party  shall  not  attempt  to  prevent  or  delay  the 

service on it of a notice connected with this Agreement. 

20.  Governing law and jurisdiction 

The Agreement shall be governed by and construed  in 
accordance  with  the  laws  of  England  and Wales  and 
subject  to clause 15  the parties  irrevocably  submit  for 
all purposes to the exclusive jurisdiction of the courts of 
England and Wales. 
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Letter of Acceptance 
 
To:                                                                 From: 
 
Western Power Distribution (xxxxx) plc    [Customer Name] 
Primary System Design        [Customer Address 1] 
[Office Address 1]          [Customer Address 2] 
[Office Address 2]          [Customer Address 3]  
[Office Address 3]          [Customer Address 4]    
 
FAO [   ]                   Tel. No. [   ] 
 
Our Ref:  [enquiry no.]      Your Ref: [   ]    
 
Connection Offer for an electricity connection at [enter premises address] 
 
We accept the terms of your Connection Offer dated [enter Connection Offer date] for: 
 
Option 1 – WPD to undertake: 
Non‐contestable Works 
PRF Contestable Works 
Contestable Works 
 
Option 2 – WPD to undertake: 
Non‐contestable Works 
PFR Contestable Works 
 
Option 3 – WPD to undertake: 
Non‐contestable Works 
 [Please tick as appropriate] 
 
We confirm that we do require you to provide a Maximum Import Capacity of [       ]kVA and 
a Maximum Export Capacity of [      ]kVA.  
We  accept  responsibility  for  all  reasonable  costs  that WPD may  incur  as  a  result  of  our 
termination of  this Agreement or any variation, cancellation of  the Connection Works and 
agree that outstanding costs will then be invoiced by WPD for immediate payment. 
 
Signed: 
 
……………………………………………   for and on behalf of the Customer 
 
Full Name.……………………………………………………………………………………. 
 
Designation .……..………………………………………………………………………. 
 
Dated ………….…………………………… 
(THIS MUST BE SIGNED BY AN AUTHORISED PERSON)   
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[Delete unless specifically required] 
 
 

Project Definition Phase 
Construction (Design and Management) Regulations 2007 
 Health, Safety and Environment Information 
 

Site Address 

Potential 
Hazard/Risk 

What  action  is  being  taken  to  address  this  potential 
risk? 

By whom and when? 

Are  further 
details attached

*Please delete as appropriate 

Asbestos    yes/no* 

Air Pollution    yes/no* 

PCBs    yes/no* 

Oil Spillage    yes/no* 

Noise    yes/no* 

Working at Height    yes/no* 

Confined Spaces    yes/no* 

Demolition    yes/no* 

Hot Work    yes/no* 

Uneven Ground    yes/no* 

Deep Excavation    yes/no* 

Limited  Access/Egress    yes/no* 

Street Works    yes/no* 

Heavy Plant    yes/no* 

Vehicle Access    yes/no* 

Parking/Traffic    yes/no* 

Site Security    yes/no* 
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Earthing System    yes/no* 

Other Utilities    yes/no* 

Overhead Lines    yes/no* 

U/G Cables    yes/no* 

Rail Track    yes/no* 

Space Restrictions    yes/no* 

From Adjacent Sites    yes/no* 

To Adjacent Site    yes/no* 

Environment:  

Flammable/Explosive 

Corrosive/Dusty/Wet* 

Invasive Plants 

Protected Species eg Bats  

  yes/no* 

Radon    yes/no* 

Mining    yes/no* 

Mine Workings    yes/no* 

Ground Contamination    yes/no* 

Other hazard(s)    yes/no* 

    yes/no* 

    yes/no* 

 

Is  the  development  subject  to  notification  under  the  CDM  Regulations 
2007?      

If yes, please provide a copy of the F10 and where available the Pre‐Construction Health 
and Safety Information.  
N.B.      WPD  will  take  on  duties  of  the  “Client”,  and  where  applicable  the  “CDM 

Coordinator” and “Principal Contractor” for the installation of our equipment 

yes/no* 

 
Signature: ...................................................   Print Name:.......................................................... Date: ......................... 

Designation: (if signing for a Company):..........................................................Company:   ………………..…………....……........ 
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Legal Fees 

1.  The Connection Charge stated in this Connection Offer is: 

1.1   inclusive of the costs incurred by WPD specialist staff in negotiating consents 
from  third parties  in  the  form of wayleaves, easements or  transfers  (where 
such consents are required); and 

1.2  exclusive of  the costs  for professional services provided by our solicitors  for 
the transfer of any ‘on‐site’  land rights (where such professional services are 
required.) 

2.  Should you choose to accept this Connection Offer and a transfer is required, we will 
instruct our solicitor to confirm the estimated cost for the transfer within their initial 
correspondence  to you.   Our  solicitor will  recover  these  costs directly  from you or 
your appointed legal representative. 

3.  For guidance purposes only, our solicitors will normally charge in the region of £675 ‐ 
£800 + VAT and disbursements. For more complicated or larger schemes these costs 
may increase.   

4.  Should you accept this Connection Offer please complete the form below and return 
it  with  your  acceptance  in  order  to  help  us  progress  the  legal  aspects  of  the 
connection. 

 

Land owner(s) details 

Land owners name(s):   

Telephone/mobile:   

E‐mail:   

Address: 

 

 

 

Legal representative details 

Legal representative 
acting for land 
owner(s): 

 

Company Name: 

Contact name: 

Telephone/mobile:   

E‐mail:   

Address: 

 

 

 


