Mr Smith
Building
Street
Town
Postcode

Primary System Design
Herald Way
Pegasus Business Park
East Midlands Airport
Castle Donington
DE74 2TU
Telephone: 01332 XXXXXX

Our ref
00000000

Date
XX/XX/XXXX

Dear Mr Smith
Alternative Connection Offer for an active constrained electricity connection at Location by
Western Power Distribution East Midlands plc ("WPD")
Thank you for your application requesting an Alternative Connection Offer to make a new
electricity connection/augment the existing electricity connection to the Premises.
In addition to our standard Connection Offer 01/01/2015 made pursuant to and in
accordance with the provisions of WPD’s Distribution Licence (the " Standard Connection
Offer"), I am pleased to provide this alternative connection offer to carry out the Connection
Works for the Customer (the "Alternative Connection Offer") on the basis of an active
constrained electricity connection. This Alternative Connection Offer, which is based on
WPD's understanding of the information provided by the Customer, comprises this letter
(the "Alternative Offer Letter") and the following documents:
a. Specific Conditions for Connection Works;
b. General Conditions for Connection Works;
c. Plan “Location Geographic Cable Route v1 and EHV POC 01_01_15 v1” dated
01/01/2015 showing WPD’s existing Distribution System, Point of Connection
location and Premises;
d. a single line diagram “Generator SLD and EHV POC 01_01_15” showing WPD’s
existing Distribution System and Point of Connection location;
e. a breakdown of the Connection Charge
f. the Letter of Acceptance (a form of which is attached), once signed by the
Customer; and
g. a Health and Safety Questionnaire to be completed by the Customer; and
h. Three constraint analysis studies (Study 1, Study 2 and Study 3)
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This Alternative Connection Offer is made with the intention of providing a lower cost
connection, in exchange for the facility for WPD to constrain the connection when required.
Where more than one active constrained connection contributes to the same network
constraint, when required WPD will constrain these on the basis of ‘last in, first off’ (LIFO).
The terms and conditions for WPD carrying out the Connection Works are more particularly
described in both the attached Specific Conditions for Connection Works and General
Conditions for Connection Works. Please ensure that you read the aforementioned
documents carefully.
Provision of the Connection Works
This Connection Offer contains two options for Connection Works, Option 1 and Option 2.
These options are mutually exclusive and you may only accept one of them.
Unless otherwise specified within the Connection Offer the terms and conditions specified
shall apply equally to both options.
The Connection Charges stated within each option under this Connection Offer are broken
down into contestable and non-contestable elements and are based on WPD undertaking
the Non-contestable Connection Works and any Contestable Connection Works specified in
clauses 3.2 and 3.3 of the Specific Conditions for Connection Works.
The Customer (or the Customer’s appointed Connection Provider) will undertake the
Contestable Connection Works specified in clause 3.3.5 of the Specific Conditions for
Connection Works.
Acceptance of the Standard Connection Offer or the Alternative Connection Offer
The Standard Connection Offer and this Alternative Connection Offer are mutually exclusive
and you may only accept one of them. On acceptance of the Standard Connection Offer this
Alternative Connection Offer will automatically expire. On acceptance of this Alternative
Connection Offer the Standard Connection Offer will automatically expire.
The Duration of the Alternative Connection Offer
This Alternative Connection Offer will (unless WPD agrees otherwise with you in writing)
automatically expire on the earlier of:
(a) ninety days from the date of this Alternative Offer Letter; or
(b) the acceptance of the Standard Connection Offer.
Curtailment under normal running conditions
A study has been completed to assess the level of curtailment of this connection under
normal running conditions. This study is based on recent historic trends and predicted
generation output. Further details on the assumptions can be made available on request.
Estimated worst case with all generation at
maximum output and a reduction in current
demand by 25%
Estimated current scenario with historical load and
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Estimated XX.X% Energy constrained
from 219,150MWh output over 30
months (Jan 12-June 14)
Estimated XX.X% Energy constrained

idealized generation profiles

from 76,702MWh output over 30
months (Jan 12-June 14)
Estimated current scenario with historical load and Estimated XX.X% Energy constrained
idealized generation profiles with the smart grid from 76,702MWh output over 30
technologies working on Project XXXXXX.
months (Jan 12-June 14)
WPD has used historical load data, outage data, fault data and profiles for new and existing
generators to provide an estimated level of constraints for this connection under two
different scenarios. For the avoidance of doubt, WPD does not guarantee any level of
duration or frequency of curtailment or constraints. The Customer is strongly encouraged to
conduct their own assessment of the potential curtailments / constraints and risk associated
with an alternative connection.
Last In, First Out Position (LIFO)
Where more than one connection within a given section of network needs to be curtailed
then the connections shall be curtailed in order, with the last comer being curtailed first and
the first comer being curtailed last. When the network limitation is lifted then the
connections are restored to normal in the opposite order, i.e. the first comer is restored first
and the last comer is restored last. This principle is known as Last In First Out (LIFO). Where
a group of connections are handled in this way they are known as a LIFO stack.
The LIFO position number indicates the number of generators connected through alternative
connections ahead of you in the LIFO queue.
Your generator will hold the following LIFO position:

XX

The following generation is above you in the LIFO queue:
Generation Type
Wind
Solar
Synchronous/Other

Generation
Capacity (MW)
X
X
X

Number of
Connections
X
X
X

Acceptance
If you would like to accept this Alternative Connection Offer and confirm your acceptance to
the terms therein please sign the enclosed Letter of Acceptance (confirming which option
you wish to accept), the Letter of Indemnity and completed Health & Safety Questionnaire
and return them to the above address. Once we receive the signed Letter of Acceptance the
Alternative Connection Offer will be known as the "Agreement" and we will ask you to make
an initial payment to cover our immediate costs. For the avoidance of doubt, you will be
liable for the costs we have incurred even if you cancel the Connection Works and the
Agreement is terminated. All provisions in the Specific Conditions which relate to the option
that you have not accepted shall not form part of the Agreement.
As part of your planning process and before commencement of any site works you should
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contact WPD’s Map Response Team to ascertain the location of any existing WPD apparatus
on or in close proximity to the site and to take the necessary precautions to avoid possible
danger from that apparatus. The WPD Map Response Team can be contacted on 0121 623
9780 or by email on WPDMapResponse@westernpower.co.uk
If you have any queries or are not satisfied with the terms of this Alternative Connection
Offer and, after discussion, you and I are unable to reach agreement, I hope you will take the
opportunity of talking to my manager: Tony Berndes, Primary System Design Manager
(telephone number 0117 933 2101). If, following discussion with the Primary System Design
Manager, we still cannot reach an agreement, please contact Alison Sleightholm on 0117
933 2175 or write to her at Avonbank, Feeder Road, Bristol BS2 0TB. She will investigate and
try to resolve the matter with you. Our complaints procedure is available on our website
www.westernpower.co.uk. If we are unable to resolve your complaint, you will have the
right to refer the matter to the Energy Ombudsman for a decision. This is a free and
independent dispute resolution service.
If you have any questions or wish to discuss any of the above, please do not hesitate to
contact me.

Yours sincerely

Planner
Primary System Design
Western Power Distribution East Midlands plc
Important:
All rights in the design, specification, plans or drawings or any other document contained
or accompanying this Alternative Connection Offer belong to and remain with WPD and
shall not be used or disclosed by the Customer or any other person without WPD's written
consent.
All data and information acquired or reviewed by the parties in connection with this
Alternative Connection Offer is confidential and shall not be divulged to any third party
without the prior written consent of the other party except insofar as may be required by
law.
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Specific Conditions for Connection Works
1.

Definitions

1.1

All words and expressions defined in the Offer Letter and the General Conditions for
Connection Works shall, unless the context otherwise provides, have the same
meanings in these Special Conditions for Connection Works.

1.2

Unless the context otherwise requires, the following words shall have the following
meanings:
“Connection Provider” means a person with appropriate accreditation to undertake
all or part of the Contestable Connection Works
“Customer” means Mr Smith (Company No.XXXXXX)
“Point of Connection” means the point on the Distribution System to which the new
assets will be connected

2.

Basis of the Alternative Connection Offer

2.1

Customer’s Installation

2.1.1 WPD understands that the proposed Customer's Installation will comprise the
following:

2.2

5 x 2MVA (2MW), generation; and
5 x 2MVA, 33/0.650kV transformers

Connection and Supply Specification

2.2.1 The characteristics of the new connections will be:
Nominal Voltage at Connection Point: 33,000 V
No of Phases: 3
Nominal Frequency: 50 Hz
Maximum Export Capacity: 10,000 kVA @ 0.95 Power Factor
Maximum Import Capacity: 150 kVA @ 0.96 Power Factor
Please refer to paragraph 2.5.2. for full details of export.
Acceptable Power Factor Bandwidth for Export Capacity: Unity with transient
excursions to 0.95 lagging and leading power factor being accepted (subject to
agreement of National Grid Electricity Transmission plc (NGET)).
Acceptable Power Factor Bandwidth for Import Capacity: 0.95 lag to 0.95 lead
2.2.2 Maximum Import Capacity and Maximum Export Capacity means the maximum
power in kilovolt amperes (kVA) which has been requested by the Customer and
which WPD is prepared to make available. WPD accepts no obligation to provide
capacity in excess of this. Further information is provided in WPD’s Statement of
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Methodology and Charges for Connection, which is available on WPD’s website:
www.westernpower.co.uk

2.3

Connection Point and Point of Connection

2.3.1 The Connection Point will be the 33,000V cable gland on the Customer’s side of
WPD’s 33,000V metering unit. The section of the Customer’s out-going cable within
the 33,000V metering circuit breaker cable end box will need to be to WPD
specification. It will be the Customer's responsibility to provide and maintain the
Customer's Installation beyond the Connection Point in conformity with any
regulations and orders for the use of electricity on the Premises.
2.3.2 The Point of Connection to WPD’s existing Distribution System will be on the 33kV
XXXXXXX circuit at pole XXXXXXXXX.
2.4

Security of Supply - Non-Firm Connection Scheme

2.4.1 WPD has based its design and costs on a single circuit connection. As a condition of
the Alternative Connection Offer for a single circuit connection, the Customer
acknowledges and accepts the increased risk of disconnection for fault or
maintenance and that generation and/or demand may be constrained off for repair
time or during certain stages of planned maintenance outages. WPD shall not be
liable for any loss of output due to Distribution System unavailability, any DG network
unavailability payments, or any related losses including but not limited to any
financial loss.
2.4.2 At times of abnormal Distribution System configuration generation export will need
to be constrained at the instruction of the WPD Control Centre. Where periods of
constraint are identified for planned work WPD will so far as is reasonably practicable
provide as much notice of the restrictions as we are able. For unplanned events WPD
will use reasonable endeavours to request the generation be run down in a
controlled manner, but reserve the right, depending upon system conditions
prevailing on either WPD’s or NGET's network at the time, to undertake the
constraint of the generation, without notice. In such unplanned events it is in the
Customer’s own interest to ensure that WPD has 24 hour contact details and that the
Customer is able to respond to requests from WPD to constrain without any delay.
2.5

Identified Generator Export Constraints
Note: This is not an exhaustive list

2.5.1 Generation may be constrained off under abnormal system running conditions. These
constraints may include but are not limited to:
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A Substation A 400/132kV super grid transformer outage (planned or
unplanned)












Switchgear outages (planned or unplanned) at Substation A 132kV substation
A 132kV circuit outage (planed or unplanned) on either the Substation A to
Substation B No.1 or No.2 circuits
Switchgear outages (planned or unplanned) at Substation A 132kV substation
Switchgear outages (planned or unplanned) at Substation B 132kV substation
A Substation B grid transformer outage (planned or unplanned)
33kV circuit or 33/11kV transformer outages (planned or unplanned) that
cause demand transfers to be implemented from the Substation B 33kV group
having the effect of reducing the minimum demand on the Substation B 33kV
substation.
33kV circuit or 33/11kV transformer outages (planned or unplanned) that
cause demand transfers to be implemented from 33kV feeders having the
effect of reducing the minimum demand on 33kV circuits.
An outage (planned or unplanned) of the ANM system or associated
Customer owned communication systems or Company owned communication
systems.

2.5.2 Generators may be constrained off under the active network management scheme
when their output exceeds the ability of the Distribution System to absorb the
generated energy. This will typically occur when a number of generators’ output is
high and, at the same time, distribution system demand is low – leading to either
voltage, thermal or protection issues on the network.

2.6

Fault Level at the Connection Point

2.6.1 WPD’s connection proposals are based on a maximum generator plant capacity of 9.9
MVA and our assumption that the total contribution from the Customer’s Premises,
as modelled at the 33,000V Connection Point, has been calculated to be:


L-L-L-G

XX.XkA Make (Asymmetrical Peak @ 10ms - Make); and



L-L-L-G

X.XkA Break (RMS Symmetrical @ 100ms - Break);

2.6.2 Final details of your proposals should include the total contribution to fault level from
the Premises at the Connection Point. The proposed connection increases the subtransient, transient and steady state fault level on the Distribution System. Under
normal system configuration, this increased fault level is either within the rating of
WPD switchgear or it can be managed within existing Distribution System constraints
via network management. Your proposals impact on the fault rating of existing
equipment. Our assessment, based on information provided to date, is that no
remedial works will be necessary.
2.6.3 Please note that WPD will need to revisit fault level calculations for WPD’s equipment
and potentially other third party apparatus when full and final details of the
Customer’s proposals are available. The costs of any resultant remedial works that
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may come to light as a result of these investigations are to be borne by the Customer.
2.6.4 Transient and steady state stability studies are required to be carried out prior to any
construction works or orders being placed. This Alternative Connection Offer is made
subject to the results of these studies. The costs of these studies are not included in
our Connection Charge and shall be borne by the Customer. Should the results of
these stability studies indicate any modification required to our proposals, WPD
reserves the right, at its sole option, to terminate the Agreement or modify the
Alternative Connection Offer as appropriate. Should the results of the stability
studies indicate a requirement for specific protection to be installed as part of the
generator/site protection, these modifications and the associated costs shall be
borne by the Customer.
2.6.5 The Alternative Connection Offer is subject to final Distribution System studies when
full generator plant information is known.
2.7

Cost apportionment for reinforcement works

2.8

The Non-contestable Connections Works charge identified under each option in
section 3 below includes an amount for reinforcement of WPD’s shared use
Distribution System. The cost of these works is apportioned between the Customer
and WPD in accordance with our charging methodology contained in our Statement
of Methodology and Charges for Connection to our Distribution System which may be
found on our website: www.westernpower.co.uk. The Customer’s contribution
toward the cost is calculated using the following formula to determine the Cost
Apportionment Factor (CAF):

Security CAF = Required Capacity
New Network Capacity
10
42

x 100

x 100 = 23.8%

2.9

The above calculated CAF only applies to those reinforcement costs up to the highcost project threshold of £200/kW, i.e. 200 x 10,000 = £2,000,000. All reinforcement
costs in excess of this value are charged to the Customer in full.

3.

Outline of the Connection Works

3.1

The Alternative Connection Offer provides the Customer with two mutually exclusive
options for Connection Works.

3.2

OPTION 1
The first option is for WPD to undertake both the Non-Contestable and the
Contestable Connection Works.
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3.2.1 Non-contestable Connection Works undertaken by WPD
3.2.2 WPD will provide the connection by performing the following Non-contestable
Connection Works:













undertake an overhead line survey to design the tee-off configuration
impose a new stout pole with pin insulators into the existing 33,000V overhead
line complete with a cross-arm and two backstays in tandem
erect 30m of 33,000V overhead line from the tee-off pole to the section pole
erect a stout section pole with a lightweight 33,000V ABI
install telecontrol equipment within the Connection Point substation, for
supervisory control and data acquisition for WPD’s apparatus at the substation
install a metering panel in the metering room at the Connection Point substation
and make the final connection, onto the metering panel, of the multicore wiring
between the proposed 33,000V metered indoor circuit breaker at the Connection
Point substation and the metering panel. WPD shall provide the multicore cable
required for the wiring between the circuit breaker and the metering panel
witnessing of commissioning of protection, including (G59) protection
at Substation B 132kV substation, the installation of the ANM overarching
controller and associated small wiring exchange box.
within the Customer’s premises (exact location to be agreed), the installation of
an ANM individual controller and associated small wiring exchange boxes.
installation of ANM.
install Telecontrol and ANM DC batteries and charger,

3.2.3 Contestable Connection Works undertaken by WPD
3.2.4 WPD will provide the connection by performing the following Contestable
Connection Works:







lay approximately XXXm of 185mm2 EPR 33,000V underground cable to the
Connection Point substation. All excavation, cable installation, backfill and
reinstatement of the cable route shall be undertaken by WPD. The proposed
cable route is as per Plan “Location Geographic Cable Route v1” and “EHV POC
01_01_15 v1”Dated 01/01/2015.
install a new 33,000V metering circuit breaker at the Customer’s site, in a building
provided by the Customer to WPD’s specification
terminate the 33,000V incoming (WPD side) cable onto the metering circuit
breaker
install d.c. batteries and charger for use with WPD’s apparatus at the Connection
Point substation
install the multicore wiring between the 33,000V metering circuit breaker at the
Connection Point substation and WPD’s metering panel (the final connection
onto the metering panel shall be performed by WPD), using multicore cable
provided by WPD

3.2.5 Connection Charge
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3.2.6 The contribution required for providing an electricity connection to the Customer’s
Premises is:
£XXX,XXX.XX excluding VAT which shall be payable at the appropriate rate (the
"Connection Charge").
3.2.7 The Connection Charge is broken into separate elements covering Contestable and
Non-contestable Connection Works as follows:
Non-contestable Assessment & Design Fees :

£XX, XXX.XX

Non-contestable Connection Works:

£XXX, XXX.XX

Contestable Connection Works:

£XXX,XXX.XX

Further detail concerning the Connection Charge is provided in the enclosed Customer
Breakdown of Charges.
3.2.8 Payment
3.2.9 Payment of the Connection Charge shall be made in staged payments in line with
WPD's incidence of expenditure. Details of payment stages are included in the
following table.

Stage/Date

Amount due ( Excluding VAT)

Initial payment on acceptance of the
Connection Offer
Prior to order of plant

£25,000

Prior to WPD Connection
commencing
Prior to Energisation

£ XXX,XXX

Works

£XXX,XXX

£ XXX,XXX

3.2.10 WPD may invoice the Customer when each payment is due. Payment must be made
within 28 days of the date of the invoice. This Agreement Offer will automatically
terminate unless otherwise agreed in writing by WPD if the Customer fails to pay the
initial payment within 28 days of the date such invoice is issued. WPD shall be under
no obligation to start the Connection Works until the initial payment has been
received.

3.3

OPTION 2
The second option is for WPD to undertake only the Non-Contestable Connection
Works.

3.3.1 Non-contestable Connection Works performed by WPD
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3.3.2 WPD will provide the connection by performing the following Non-contestable
Connection Works:













undertake an overhead line survey to design the tee-off configuration
impose a new stout pole with pin insulators into the existing 33,000V overhead
line complete with a cross-arm and two backstays in tandem
erect 30m of 33,000V overhead line from the tee-off pole to the section pole
erect a stout section pole with a lightweight 33,000V ABI
install telecontrol equipment within the Connection Point substation, for
supervisory control and data acquisition for WPD’s apparatus at the substation
install a metering panel in the metering room at the Connection Point substation
and make the final connection, onto the metering panel, of the multicore wiring
between the proposed 33,000V metered indoor circuit breaker at the Connection
Point substation and the metering panel. WPD shall provide the multicore cable
required for the wiring between the circuit breaker and the metering panel
witnessing of commissioning of protection, including (G59) protection
at Substation B 132kV substation, the installation of the ANM overarching
controller and associated small wiring exchange box.
within the Customer’s premises (exact location to be agreed), the installation of
an ANM individual controller and associated small wiring exchange boxes.
installation of ANM.
install Telecontrol and ANM DC batteries and charger,

3.3.3 Contestable Connection Works undertaken by WPD
3.3.4 WPD will provide the connection by performing the following Contestable
Connection Works:
None

3.3.5 Contestable Connection Works undertaken by the Customer
3.3.6 The Customer shall, at no cost to WPD, undertake the following:



design and construct the Contestable Connection Works from the Point of
Connection to the Connection Point
arrange legal documentation (wayleave, easement, lease or transfer as
applicable to the site and WPD policy) to be completed in WPD’s name prior
to adoption of the equipment by WPD.

3.3.7 Connection Charge
3.3.8 The contribution required for providing an electricity connection to the Customer’s
Premises is:
£XXX,XXX excluding VAT which shall be payable at the appropriate rate (the "Connection
Charge").
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3.3.9 The Connection Charge is broken into separate elements covering Contestable and
Non-contestable Connection Works as follows:
Non-contestable Assessment & Design Fees :

£XX,XXX.XX

Non-contestable Connection Works:

£XXX,XXX.XX

Contestable Connection Works:

£0.00

Further detail concerning the Connection Charge is provided in the enclosed
Customer Breakdown of Charges.

3.3.10 Payment
3.3.11 Payment of the Connection Charge shall be made in staged payments in line with
WPD's incidence of expenditure. Details of payment stages are included in the
following table.

Stage/Date

Amount due ( Excluding VAT)

Initial payment on acceptance of the
Connection Offer
Prior to order of plant

£25,000

Prior to WPD Connection
commencing
Prior to Energisation

£XX,XXX

Works

£XX,XXX

£XX,XXX

3.3.12 WPD may invoice the Customer when each payment is due. Payment must be made
within 28 days of the date of the invoice. This Agreement will automatically
terminate unless otherwise agreed in writing by WPD if the Customer fails to pay the
initial payment within 28 days of the date such invoice is issued. WPD shall be under
no obligation to start the Connection Works until the initial payment has been
received.

3.3.13 Design Approval
3.3.14 The Customer (or their Connection Provider) is required to provide WPD with all
information relating to their design in order to confirm suitability for adoption and
connection to WPD’s Distribution System. We require a (single) full and
comprehensive design submission for all of the plant, equipment and cables/lines
offered for adoption by WPD. Part or incomplete designs will not be accepted as the
formal design submission. Where WPD does not consider the submission to be full
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and comprehensive, we will inform the Customer/Connection Provider that the
submission has been rejected.
3.3.15 The Customer should refer to and comply with the requirements laid out under
WPD’S appropriate design guide for switchgear and associated equipment. A copy of
the appropriate guide and other design specification information is available on
request or from WPD’s website: www.westernpower.techinfo.co.uk
3.3.16 Where reasonably practicable the design submission shall be in electronic format. On
receipt of a full design submission, WPD will either provide confirmation of approval
or an explanation for rejection within 20 working days of receipt of the design.
Where the design submission is rejected WPD may levy additional charges for
considering subsequent design submissions.

3.3.17 Inspections
3.3.18 The charge for inspection of the Contestable Connection Works given in the enclosed
break-down of Non-contestable costs is estimated according to the number of visits
WPD anticipate it will normally make for this type and size of connection. Any
additional visits subsequently required may be charged for.
3.3.19 Adoption Agreement
3.3.20 Where the Customer (or the Customer’s appointed Connection Provider) wishes to
provide some or all the Contestable Connection Work they must firstly satisfy WPD
that they have the necessary competence and experience to carry out the work
properly and safely by providing evidence of appropriate accreditation under the
Lloyds Registration scheme. For further information reference should be made to
www.lloydsregister.co.uk.
3.3.21 The Customer (or their appointed Connection Provider) must comply with all
appropriate legislation, national standards, technical/engineering recommendations,
WPD specifications for design, planning, materials, installation and recording of the
Contestable Connection Works. Further information is available on request and via
WPD’s website: www.westernpower.co.uk.
3.3.22 If the Customer’s appointed Connection Provider for the Contestable Connection
Works is party to WPD’s Network Access and Adoption Agreement, which sets out
the terms and conditions upon which WPD shall adopt the assets installed by the
Connection Provider, WPD will (upon approval by WPD of the Connection Provider’s
design) issue a site specific agreement to the Connection Provider for signature. If the
Customer’s appointed Connection Provider is not party to WPD’s Network Access and
Adoption Agreement the Customer and their appointed Connection Provider for the
Contestable Connection Works must enter into an Adoption Agreement with WPD
setting out the terms and conditions upon which WPD shall adopt the assets installed
by the Connection Provider. This Connection Offer will form part of the Adoption
Agreement.
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The following terms and conditions apply to both Options 1 and Options 2
4.

Other Works to be undertaken by the Customer

4.1

The Customer shall provide and install, at no cost to WPD, the following: all the required civil works for establishment of the switchgear accommodation
located at the Premises. Where required this may include a suitably fenced and
level compound. A programme of on-site excavation must be agreed with WPD
in advance of works commencing
 terminate the 33,000V outgoing (Customer side) cable onto the metering circuit
breaker
 a suitable ducted cable entry, when required, for WPD's cables including any
subsequent weatherproofing or other civil works after the cables have been
installed
 a suitable weatherproof building to accommodate WPD's metering circuit
breaker and auxiliary equipment, including protection and telecontrol
equipment, d.c. batteries and charger. This building shall include provision of a
separate metering room for WPD's metering equipment
 any works to the Customer's Installation required to establish inter-tripping and
interlocking arrangements between the Customer's main circuit breaker and
WPD's metered Connection Point circuit breaker
 a 230 volt supply and electrical installation within the substation building for
lighting, battery charging, frost protection heating (including the heater) and
twin switched socket outlets within the WPD section of the switchroom. The 230
volt supply must always be available whilst the Connection Point is energised.
The Customer will bear the cost of the electricity consumed.
 where appropriate, a standard dedicated telephone line, with associated socket
installed in the metering room, for use by the Customer's appointed meter
operator for modem data collection from on-site metering. The Customer shall
confirm the requirements for a standard telephone line with their appointed
meter operator and install such a line, where required
 a suitable earthing system for the Customer's Premises
 outputs, to WPD’s specification, for inclusion in WPD’s telecontrol system by the
date of Energisation of the Connection Point
 any necessary masts or supporting structures for communication equipment
 all on site cable excavation and reinstatement. The programme of on-site
excavation must be agreed with WPD. Where required, the Customer shall be
responsible for the provision of a stone dust bed around cables to WPD’s
specification.
 Any works at the Customer’s installation required to accommodate the
Company’s ANM individual controller and associated small wiring exchange
boxes.
 Small wiring connections between the Company’s small wiring exchange box and
the Customer’s generator control system required for monitoring generator
parameters, status indication and to deliver control instructions to the generator

4.2

In order to maintain essential electrical protection systems in the event of a
prolonged mains supply interruption, the Customer is required to provide an auxiliary
back up supply to the Premises, either via an additional connection at LV or HV to
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WPD’s Distribution System, or via a standby generator arrangement. No provision has
been allowed in the Connection Offer for providing an auxiliary supply and the cost of
installing any such back up supply is the Customer’s responsibility. Any back up
arrangement must have an appropriate interlock arrangement to avoid the back up
and normal LV supply operating in parallel. Where a standby generator arrangement
is installed, an appropriate interlock arrangement must be provided by the Customer
to prevent the generator running in parallel with any back up supply. We will be
pleased to discuss with you the viability of any permanent auxiliary connection made
from our Distribution System and can provide a quotation upon request.
4.3

The Customer shall be responsible for all on-going repairs and maintenance of all
accommodation and facilities it has provided.

3.4

The Customer shall also work with WPD and their Active Network Management
supplier, at no cost to WPD, to incorporate their generator plant into the Active
Network Management Scheme, responding to instructions to curtail within the
specified timescales

5.

Conditions of the Connection Charge

5.1

The Connection Charge is based upon current market rates and design assumptions.
It is subject to the following variables:
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5.1.1

Final competitive tenders and increases in labour, contract, or material
costs. For schemes with long lead in times this may be some time after
acceptance of the Connection Offer.

5.1.2

A full design review of the protection regime following acceptance of the
Connection Offer. Allowance has been made for a basic scheme. No
allowance has been allowed beyond the WPD’s metering circuit breakers
into the Customer’s Premises.

5.1.3

A full site survey, layout and design at the Customer’s Premises substation
for the required civil works.

5.1.4

Any works, which are identified as being required following a future Steady
State, Transient or Voltage Stability Study.

5.1.5

Any works which are identified as being required following a future power
quality study

5.1.6

Any potential adverse effect to WPD’s switchgear and Distribution System
assets due to an increase in fault level identified when full and final details of
the Customer’s generators and their contribution to fault level are known.

5.1.7

Proposed cable/overhead line routes indicated being achievable.

5.1.8

Subsequent information provided relating to health, safety and the
environment that influence the design of the scheme.

5.1.9

Any change to the characteristics of the connection design and/or data for
the proposed connection.

5.1.10

A full ANM study, telecoms design and incorporation to the ANM core
systems.

5.2

WPD reserves the right to amend its proposals and Connection Charge to account for
any of the variables identified under paragraph 5.1. WPD will notify the Customer in
writing as soon as is reasonably practicable informing the Customer of any changes to
the proposals and/or Connection Charge.

6.

Matters outside the scope of the Connection Charge

6.1

The following matters have not been included in the estimated Connection Charge:

6.2
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6.1.1

The diversion of any third party apparatus (including without limitation any
gas pipes and telephone lines).

6.1.2

Unless otherwise stated, the diversion of WPD’s existing assets (if any)
undertaken as a consequence of the Connection Works that are required to
provide the connection to the Premises;

6.1.3

Specialist disposal of soil (in accordance with The Landfill (England and
Wales) Regulations 2007) and import of suitable backfill;

6.1.4

Excavation and cable laying at abnormal depth, or through rock or other
hard substances or in contaminated soil;

6.1.5

Foundations for buildings, towers etc. to be established in ground which is
not normal ground bearing type;

6.1.6

Construction of access roads to the substation site;

6.1.7

Costs associated with the extension of existing system inter-tripping;

6.1.8

Unforeseen costs incurred in complying with the Traffic Management Act
including permits, alterations to the route, or restrictions on working hours;

6.1.9

Permanent reinstatement of any excavation on the Premises; and

6.1.10

Testing and commissioning that is undertaken in accordance with
Engineering Recommendation G59/2 that must be witnessed by WPD.
WPD’s charges for witnessing are available on request.

WPD may increase the Connection Charge to incorporate any costs it has incurred in
relation to such matters set out at 6.1.1 to 6.1.10. WPD shall not be liable for any

delay in commencement or performance of the Connection Works resulting from
such matters and all costs resulting from such delay shall be borne by the Customer.
7.

Customer Installation

7.1

The Customer shall be required to confirm the electrical layout, provisions for
protection and electrical parameters of the Customer's Installation prior to
commencement of the Connection Works by WPD.

7.2

WPD has the right to amend the Agreement in the event that the Customer makes
changes to the proposed apparatus at the Customer's Installation that, in the opinion
of WPD, cause the Connection Works to be unsuitable.

7.3

The Customer shall also ensure that
any voltage fluctuation or unbalance and harmonics caused by any of its electrical
equipment or apparatus on the Development site does not exceed the levels laid
down in National Engineering Recommendations P28, P29 and G5/4, as amended,
and if appropriate, as modified by us.




P28 covers ‘Planning limits for voltage fluctuations caused by industrial,
commercial and domestic equipment in the United Kingdom’
P29 covers ‘Planning limits for voltage unbalance in the United Kingdom’
G5/4 sets down the ‘Limits for harmonics in the United Kingdom supply system’

7.4

Please note that where appropriate, we may define harmonic limitations that take
account of the multiple connection applications to the same part of the Distribution
System to give equitable treatment for all. This means that the Customer may be
allocated a portion of the margin between background level and planning level as set
out in G5/4, rather than allowing one connection to take the whole margin.

7.5

Assessment reports in line with and in relation to the above documents will be
required. Energisation will not be possible until the reports are reviewed and any
required mitigation put in place. In view of this the Customer is advised to
commence preparation of the reports early in the design process. The Customer’s
choice of equipment may influence the need for mitigation significantly (e.g.
harmonic emissions produced by equipment with a similar function can vary
substantially with some makes/models being cleaner than others).

8.

Programme of Connection Works

8.1

A detailed programme of Connection Works has not yet been finalised. The program
will be discussed and agreed following acceptance of the Alternative Connection
Offer and depending on the level of Contestable Connection Works undertaken by
the Customer. By way of non-binding indication, a scheme of this nature typically has
a timescale of approximately 12-18 months from acceptance of the Alternative
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Connection Offer to energisation. This Alternative Connection Offer is however,
made on the understanding that the following milestones are met:
i)
ii)

iii)

Planning consent shall have been granted within 12 months of the date of
acceptance of this Alternative Connection Offer;
the Connection Works are commenced within 18 months of the date of
acceptance of this Alternative Connection Offer (save for in the event that this
milestone is missed as a direct result of an act or omission by WPD); and
the Connection Works are completed within 24 months of the date of
acceptance of this Alternative Connection Offer (save for in the event that this
milestone is missed as a direct result of an act or omission by WPD).

8.2

Upon request the Customer shall provide evidence to WPD’s reasonable satisfaction
confirming the progress on each of the above milestones and that it has, or
reasonably believes it will meet each one by the dates specified. In the event that
the Customer is unable to meet the above milestones WPD shall be entitled, at its
sole option, to terminate the Agreement or to propose an amendment to the
Alternative Connection Offer and/or Connection Charge under the Agreement.
Where the Customer becomes aware that it will fail to meet any of the milestones
but can demonstrate to WPD that it is still making progress toward the relevant
milestone, WPD may take due account of this fact before considering whether to
terminate the Agreement. Should the Customer’s programme of works fall outside
the above timescale, WPD reserve the right to vary or terminate the Agreement as
WPD deem appropriate.

8.3

The date of connection is dependent on Distribution System access, operational
constraints, manpower availability and delivery times for cables, switchgear,
transformers and other equipment. WPD accept no liability should any of the above
mentioned delay the date of connection. It is also conditional upon the Customer
fulfilling the Agreement terms and conditions and any additional requirement
reasonably required by WPD. However, WPD will use commercially reasonable
endeavours to meet the Customer’s requested connection date.

8.4

If WPD is unable to complete the Connection Works by the end of the 24 month
period due to any reasons beyond WPD's reasonable control, WPD reserves the right,
at its sole option, to amend or terminate the Agreement, including amending the
Connection Charge.

9.

Additional Conditions Precedent to commencement of Connection Works

9.1

In addition to the Conditions set out in this Alternative Connection Offer, the
Connection Works are also subject to the following conditions:
9.1.1 WPD obtaining any necessary wayleaves and consents for the Connection
Works;
9.1.2 WPD/the Customer obtaining any necessary planning consents from the local
authority;
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9.1.3 that no action is identified by NGET as a result of any request made by WPD
for a Statement of Works;
9.1.4 the Customer, where required, confirming it has fulfilled its obligations in
accordance with the Connection and Use of System Code, Grid Code and
Distribution Code;
9.1.5 the Customer shall have signed and returned the Letter of Indemnity, printed
on its official headed paper together with the Letter of Acceptance;
9.1.6 the Customer shall not make or request any modification or deviation to the
physical or electrical characteristics documented within the Specific
Conditions for Connection Works.
9.1.7 the Customer having completed the enclosed Health and Safety
Questionnaire identifying any hazards specific to this site together with the
risks that they may pose to people working on the site with the control
measures that you may be planning.
9.2

Should any of the above conditions not be met at any time, WPD reserves the right,
at its sole option, to terminate the Agreement and issue a new Alternative
Connection Offer or to revise the Connection Charge in this Alternative Connection
Offer. For the avoidance of doubt this may be after acceptance by you.

10.

Statement of Works

10.1

WPD may be required to request a Statement of Works from NGET in order to
ascertain the effects of the generator proposals on the transmission system. On
receipt of this request, NGET will consider whether or not a modification application
is required. NGET fees for a Statement of Works and a modification application are
payable in advance.

10.2

The Customer shall be responsible for the initial advance payments and any further
additional fees as required. These fees are not included in this Alternative
Connection Offer and will be notified to the Customer upon confirmation from NGET
at the time of application.

10.3

The Customer shall be responsible for the costs of any works required on the
transmission system as a result of the modification application.

11.

Notice of Completion

11.1

WPD will, where agreed between WPD and the Customer, allow the connection to
be/remain Energised subject to the terms and conditions as set out below and any
other conditions set out under this Alternative Connection Offer.
11.1.1 The Customer shall ensure that the Customer’s Installation is installed in such
a manner that it will comply with Regulations 8(4) and 25 of The Electricity
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Safety, Quality and Continuity Regulations 2002, as amended immediately
prior to Energisation.
11.1.2 The Customer must provide WPD with a completed Notice of Completion of
Installation (Notice).
11.1.3 The Customer must allow WPD access to any property covered by the
Alternative Connection Offer to ensure that the Customer's Installation
complies with Regs 8(4) and 25.
12.

Safety

12.1 Any work in the vicinity of WPD equipment must be carried out in a safe manner,
including, as a minimum, compliance with the relevant Health and Safety Executive
Guidance Notes available from HMSO.
12.2

In particular:
 GS6 - Avoidance of danger from overhead electric lines.
 HS(G)47 - Avoiding danger from underground cables.

13.

Construction of substation enclosures

13.1

WPD cannot warrant the suitability of the substation enclosure design for a particular
site and whilst the superstructure arrangement is fixed, the suitability of the
proposed substructure detail needs to be ascertained through investigation by the
Customer, who will be required to propose modifications/ alternative proposals to
WPD as necessary. The Customer, in evaluating the suitability of the WPD proposal,
should take into account engineering considerations including:






13.2

Where the substation includes a shared building (to be built to WPD specification) for
both the Customer’s Installation and WPD’s protection, telecontrol and battery
equipment then the Customer shall either:



V0.1

Bearing capacity at proposed founding depth;
Risk of differential settlement;
Potential passage of radon, explosive gases, contaminants and the like
Effect of groundwater; and
Other site-specific geotechnical considerations outside the above.

establish separate sections of the building for WPD and the Customer’s
equipment, with separate access and locking arrangements for WPD personnel
and the Customer’s personnel, such that access to any of the WPD equipment is
limited to WPD personnel only and access is not possible from any section of the
switchroom to which the Customer has access; or
ensure that where access is required by the Customer, or a representative
thereof, to any part of the building that contains any of the WPD equipment,
then the Customer, or Customer’s representative, shall be appropriately
authorised by WPD for such access.

13.3

For safety & operational reasons, the Customer shall be required to provide 24 hour
unhindered vehicular access to the substation for WPD personnel, or authorised
agents thereof.

13.4

The Customer shall produce detailed civil drawings & specifications in line with
WPD’s performance specification for the construction of the substation. Detailed
proposals shall be submitted to WPD for approval, at least one calendar month in
advance of commencement of construction works on site.

13.5

WPD reserves the right to make site inspections by prior arrangement with the
Customer to ensure construction meets the required specification and quality. This
does not remove the Customer's obligation to provide a structurally stable, secure,
weather-tight and non-hazardous environment to accommodate WPD plant.

13.6

The construction of substations is not usually classed as permitted development and
consequently the Customer may need to obtain planning permission for the
construction beforehand.

13.7

All work shall be carried out to WPD specification. This specification is prepared on
the presumption of a level site and that competent, non-variable bearing strata can
be achieved at normal founding depth.

13.8

WPD will provide applicable specification documents upon acceptance of this
Alternative Connection Offer.

14.

System Protection

14.1

It is a precondition for Energisation, and the Customer’s responsibility, to ensure that
14.1.1 the operation of any generators in parallel with WPD’s Distribution System
conforms to National Engineering Recommendations G59: ‘Recommendations
for the Connection of Generating Plant to the Distribution Systems of Licensed
Distribution Network Operators’ (ERG59) as amended from time to time. This
will include a requirement for interface protection, including loss of mains
protection. The detail of this protection is to be agreed with WPD.
14.1.2 the proposed generation runs in parallel with WPD’s Distribution System
through the agreed Connection Point. Any alternative or back-up supplies
must be subject to WPD’s agreement and suitably interlocked.
14.1.3 the multiple generating units start sequentially in order to minimise the rate
of voltage rise on the surrounding Distribution System.
14.1.4 that there shall be no electrical interconnection between the proposed new
electricity connection and any existing connection at the Premises.

14.2

V0.1

Prior to any parallel operation of the Customer’s proposed new generation with the
Distribution System WPD must witness commissioning tests carried out on the

Customer's Installation with regard to compliance with ERG59 (as amended). WPD
will make an additional charge for providing this service. Parallel operation with the
Distribution System can only be permitted following written confirmation that the
commissioning has been successfully completed by the Customer and witnessed by
WPD. A minimum of two weeks’ notice will be required for the witnessing to be
arranged.
14.3

The proposed WPD-owned 33,000V metered circuit breaker at the Connection Point
substation shall have installed as standard overcurrent and earth fault protection. In
addition, depending on Distribution System configuration and operational conditions
there may be a requirement for NVD, overvoltage and inter-tripping schemes. WPD
shall provide the Customer with details of the protection settings employed at the
metering circuit breakers. It is the Customer’s responsibility to ensure that these
settings provide adequate protection of the Customer’s Installation.

14.4

It is the Customer’s responsibility to ensure their equipment and installation is
adequately protected. The Customer shall provide IDMT overcurrent, IDMT earth
fault and instantaneous overcurrent protection on the Customer’s 33,000V circuit
breaker. The Customer shall be responsible for the provision of suitable protection
to ensure tripping of the proposed generation under ‘loss of mains conditions’.

14.5

As the Distribution System is predominantly overhead, under fault conditions autoreclosers will operate. A detailed protection analysis of the effect of the Customer’s
connection on the Distribution System will need to be performed following
acceptance of the Alternative Connection Offer. The cost of any additional works will
be borne by the Customer.

14.6

WPD may consider accepting tripping signals from the Customer. Each request will
be considered on its merits. WPD will not accept any responsibility or liability for the
inclusion of its own equipment and protection into the Customer’s protection
scheme and this facility is offered on the basis that it is entirely at the Customer’s
risk. These arrangements will need to be agreed prior to completion. Where WPD
agrees to accept tripping signals from the Customer, normally open volt free contacts
for this purpose shall be provided by the Customer.

14.7

The Customer shall make provision for the establishment of inter-tripping and
interlocking arrangements as follows:-
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a trip operation of WPD’s metering circuit breaker(s), shall cause the
Customer’s generator circuit breaker to be tripped. A single set of normally
open 'remote trip' volt free contacts, for incorporation, by the Customer, into
the tripping circuit of the Customer's generator circuit breaker, shall be
provided from WPD’s metering circuit breaker(s).



operation of the Customer's emergency trip button at the Customer's
Connection Point substation shall trip WPD’s metering circuit breaker(s). The
Customer shall provide a single set of normally open volt free contacts from
the emergency trip button, for this purpose.



closure of WPD’s metering circuit breaker(s), shall be inhibited unless the
Customer’s generator circuit breaker(s) is open. The Customer shall provide a
set of normally closed volt free contacts from the Customer's generator
circuit breaker(s) for this purpose.

14.8

Where interlocking/inter-tripping arrangements are to be established by wiring
between the Customer's generator circuit breaker panel and WPD's metering circuit
breaker(s), the Customer shall make arrangements for such wiring to utilise links
mounted on the panels to enable the wiring to be segregated, where required for
testing.

14.9

The Customer shall provide an emergency trip button, of a break glass type, within
the metering room, for the Customer’s purposes. WPD will make provision to enable
the Customer to trip WPD’s metering circuit breaker(s), using the emergency trip
button should an emergency arise.

14.10 Inter-tripping will be required between WPD’s Distribution System and the
Customer’s Installation (inter-trip received from both WPD’s and the Customer’s
Installation). Allowance has been made for a basic scheme. No allowance has been
allowed beyond the metering circuit breaker(s) into the Premises. The responsibility
and costs of this part of the inter-tripping scheme is to be borne by the Customer.
Details of the final inter-trip scheme will need to be agreed with WPD. WPD reserve
the right to amend proposals and costs to accommodate the Customer’s protection
proposal.
14.11 Costs will be subject to review following the design of a full operational inter-trip
scheme following acceptance of this Alternative Connection Offer.
14.12 The Customer shall be responsible for the costs of any communication channels
required for telecontrol, protection and operational inter-tripping.
14.13 Any requirements to accelerate existing protection (and associated cost) will be
highlighted as part of the steady state and transient stability analysis. A detailed
design of protection requirements will be carried out following completion of the
necessary stability studies. In order to carry out these stability studies details of the
generator control system and the Customer’s proposed protection arrangements will
be required.
14.14 Please note, all protection requirements shall be agreed with WPD prior to
installation.
15.

Earthing

15.1

This Alternative Connection Offer is conditional on an earthing study being carried
out for the Premises to assess the earthing requirements for the connection. The
costs of such a study are not included in the Connection Charge and shall be borne by
the Customer. It is the Customer’s responsibility to arrange this study and provide a
copy of the results to WPD free of charge. On request, WPD will provide the
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necessary fault level and circuit information in order that these studies can be
completed.
15.2

Upon completion of the Customer's earthing system installation, the Customer shall
provide WPD with detailed 'as constructed' drawings for the Customer's earthing
system, including details of electrode size and installed depth.

15.3

It is the Customer's responsibility to ensure that the Customer’s Installation has
adequate earth fault protection, and no liability will be accepted by WPD if its earth
terminal is used. The Customer shall allow WPD to connect to the Customer’s
earthing system at no cost.

15.4

Special precautions must be taken with telecommunications plant and strict working
procedures adopted in the immediate vicinity of substations where the rise of local
earth potential could under severe fault conditions exceed 430V. Where this limit is
exceeded the site will be classified as ‘hot’.

15.5

ENA Engineering Recommendation S36, as amended, defines the criteria for
classification of substations and power stations as ‘Hot Sites’. For safety reasons it
may be necessary for mitigation to be applied at and in the vicinity of Hot Sites. If the
WPD substation/customer installation is assessed to be a Hot Site then the Customer
shall consult with Openreach to establish if any mitigation is required. WPD require
written confirmation that Openreach agree to Energisation of the Hot Site before
WPD will Energise a Hot Site. This confirmation must be relevant to the actual
installed substation/customer installation. Note that sometimes sites that are
predicted to be ‘cold’ do become Hot Sites if the earth impedance actually achieved
is higher than predicted. As this can be identified late in the connection process it is
recommended that assessments at the design phase are conservative and that
consultation with Openreach occurs at an early stage to avoid prolonged delays to
the Premises being Energised, in the case of Openreach mitigation measures.

15.6

Before Energisation WPD will examine the Customer’s earthing design to ensure that
it complies with WPD’s specification. The earthing system must be designed so that,
if reasonably practicable, the substation does not become ‘hot’. The costs of any
works associated with making the Customer’s Installation or WPD’s substation ‘cold’,
or for any remedial works by third parties due to either installation being ‘hot’, shall
be borne by the Customer.

15.7 The earthing system must meet the requirements of Engineering Recommendation
ENA TS 41-24 (available from the Electricity Networks Association) and any WPD
specification as notified.

16.

Appointing a Supplier / Meter Operator

16.1

Before a supply of electricity can be imported or exported through the new
connection the Customer must ensure an electricity supplier is appointed and has
registered in accordance with electricity trading arrangements. For a list of licensed
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suppliers please call WPD on (01208) 892288. Alternatively, you can visit the Ofgem
website, www.ofgem.gov.uk/Licensing.
16.2

Prior to connection WPD will provide the Customer with an import and export Supply
Number for the new electricity connection. The Customer will need to quote the
Supply Number(s) to the electricity Supplier of their choice in order to arrange an
electricity supply. If the Supplier fails to register the Supply Number WPD will be
unable to Energise the connection.

16.3

For connections with a maximum demand above 100kW and a generation capability
above 30kW, half hourly metering is mandatory. The Customer’s appointed Supplier
may arrange for a Meter Operator to install half hourly metering but it is usual for
the Customer to appoint their Meter Operator directly.

16.4

A list of Meter Operators can be obtained from the Association of Meter Operators,
www.meteroperators.org.uk. It will be necessary for the Customer to ensure in
conjunction with the meter operator, that suitable metering exists/is installed for the
required level of import/export capacity.

16.5

WPD provides metering services to customers in the UK and can provide half hourly
metering. Please inform us if you would like WPD to be your Meter Operator.

17.

Connection Agreement

17.1

Prior to Energisation of the Customer’s Installation the Customer must enter into a
formal Connection Agreement with WPD.

17.2

The Connection Agreement will govern the terms and conditions under which the
Customer’s Installation may be connected (and remain connected) to WPD’s
Distribution System. The Connection Agreement is based on an industry standard
and terms and conditions contained therein are largely non-negotiable. Any request
by the Customer to amend the Connection Agreement will require referral for legal
advice and the Customer shall be responsible for costs incurred by WPD regardless of
whether or not these changes or amendments are agreed and incorporated in the
Connection Agreement.
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WPD
General Conditions For Connection Works (“The Conditions”)

1.

Definitions and Interpretation

1.1

All words and expressions defined in the Offer Letter
and the Specific Conditions (if any) shall, unless the
context otherwise requires, have the same meanings
in these General Conditions.

1.2

Unless the context otherwise requires, the following
words have the following meanings:

"Act" means the Electricity Act 1989 as amended from time
to time.
"Agreement" means these General Conditions, the Offer
Letter, the Specific Conditions, the Characteristics and
Charge Statement or Letter of Acceptance each signed by
the Customer and any schedule or annexure to the Offer
Letter, and any other document in agreed form.
"Characteristics and Charge Statement" means the
electrical characteristics of the proposed connection at the
Connection Point and details of the Connection Charge to
be completed and signed by the Customer confirming the
Customer's acceptance to the terms of the Alternative
Connection Offer and concluding the contract between the
parties in respect of the subject matter of this Agreement.
"Conditions Precedent" means the conditions which must
be fulfilled prior to the commencement of the Connection
Works and continue to be fulfilled for the duration of the
Agreement, as detailed in clause 2 and the Specific
Conditions, if applicable.
"Connection Equipment" means all electric lines, materials,
structures, equipment, plant, cables and apparatus
necessary for the supply of electricity to or from the
Connection Point, which forms part of the Distribution
System.
"Connection Point" means the point of connection at which
a supply of electricity may flow between the Distribution
System and the Customer’s Installation upon Energisation.
"Connection Works" means the works carried out by WPD
under this Agreement as more particularly set out in the
Specific Conditions.
"Contestable Connection Works" means the works that the
Customer has an option to carry out itself or by appointing
a contractor as more particularly described in the Specific
Conditions.
"Customer's Installation" means any electric lines,
materials, structures, equipment, plant, cables and
apparatus (not being Connection Equipment) installed or to
be installed by the Customer, owned or operated, used or
to be used by the Customer and connected or to be
connected to the Distribution System pursuant to this
Agreement (including, without limitation the Customer's
distribution network or generating plant).

"Distribution System" means WPD's electricity distribution
system.
"Energisation" means the movement of any switch or the
insertion of any fuse or the taking of any other step so as to
enable an electrical current to flow to or from the
Distribution System through WPD's Connection Equipment to
and, where applicable, from the Customer's Installation at
the Connection Point and "Energise" shall be construed
accordingly.
"Event of Force Majeure" means an event beyond the
reasonable control of a party including but not limited to
acts, defaults or omissions of sub-contractors, strike, lock out
or other form of industrial action, other than by a party's own
employees or agents, act of God, fire, explosion or flood, any
third party obstruction preventing access to the Premises,
theft and malicious damage or an electrical system
emergency, provided that no event shall be treated as an
Event of Force Majeure if it is attributable in whole or part to
any wilful act or omission or any failure to take reasonable
precautions by the affected party.
"Letter of Acceptance" means the letter in the form attached
to the Offer Letter to be completed and signed by the
Customer confirming the Customer's acceptance to the terms
of the Alternative Connection Offer and concluding the
contract between the parties in respect of the subject matter
of this Agreement.
"Non-contestable Connection Works" means that part of the
Connection Works which will always be carried out by WPD
and which the Customer is not entitled to carry out itself or
through an appointed contractor as more particularly set out
in the Specific Conditions.
"Premises" the premises or development (including, without
limitation, any land, building or structure, owned or occupied
by the Customer) where or in relation to which the
Connection Works are to be carried out.
1.3

In this Agreement, unless the context otherwise
requires:

(a)

words in the singular include the plural and vice versa
and words in one gender include any other gender;

(b)

a reference to a statute or other statutory provision
includes:
(i) any subordinate legislation (as defined in Section
21(1) Interpretation Act 1978) made under it;
(ii) any repealed statute or statutory provision which it
re-enacts (with or without modification); and
(iii) any statute or statutory provision which modifies,
consolidates, re-enacts or supersedes it;

"Customer Works" means any works to be carried out by
the Customer or the Customer's contractor including,
without limitation Contestable Connection Works as set out
in the Specific Conditions.
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(c)

references to:

under the Offer Letter or Specific Conditions. This
period for completion shall be extended to the extent
that progress of the Connection Works is delayed as a
consequence of any act or omission on the part of the
Customer, its agents or sub-contractors or a
Distribution System emergency.

(i) any party include its permitted successors in title
and permitted assigns;
(ii) clauses and schedules are to clauses and
schedules of this Agreement and references to
sub-clauses and paragraphs are references to subclauses and paragraphs of the clause or schedule
in which they appear;
(d)

the headings are for convenience only and shall not
affect the interpretation of this Agreement.

2.

Commencement of
Conditions Precedent

2.1

As soon as reasonably practicable after WPD has
received the Customer’s acceptance of the
Alternative Connection Offer , the parties shall agree
in writing a date for commencement of the
Connection Works.

Connection

Works

WPD shall be under no obligation to commence the
Connection Works until the following Conditions
Precedent have been met:

(a)

the Customer has:

(ii)

(b)

2.3

2.4

2.5

Property Matters

3.1

Where the Customer is the owner of the Premises or
any adjacent land on which the Connection Works are
to be carried out it shall, where reasonably required,
and at the request of WPD, for the sum of £1:

(a)

grant an easement in perpetuity to WPD to carry out
the Connection Works and install, lay, repair, replace,
renew, alter and maintain the Connection Equipment;
and

(b)

enter into a lease for a term of 99 years for the benefit
of WPD of any part or parts of the Premises for the
siting, repairing, maintenance and access to the
accommodation and the Connection Equipment, or

(c)

transfer the Customer’s ownership in an acceptable
form to WPD of any part or parts of the Premises for
the siting, repairing, maintenance and access to the
accommodation and/or Connection Equipment.

3.2

Where the Customer owns a leasehold interest in the
Premises or any adjacent land the Customer shall,
where reasonably required, and at the request of WPD,
for the sum of £1:

(a)

grant an easement to WPD for a term of years expiring
one day before the end of Customer's interest in the
Premises for the benefit of WPD to carry out the
Connection Works and install, lay, repair, replace,
renew, alter and maintain the Connection Equipment
and;

(b)

enter into a lease with WPD for a term of years expiring
one day before the end of Customer's leasehold
interest in the Premises for the benefit of WPD of any
part or parts of the Premises for the installation, laying,
siting, repairing, replacement, renewing, altering,
maintenance and access to the accommodation and the
Connection Equipment;

and

2.2

(i)

3.

entered into the Agreement, pursuant to the
Alternative Connection Offer, by WPD by
completing, signing and returning the Letter of
Acceptance or Characteristics and Charge
Statement, as appropriate;
completed any necessary civil works, civil
engineering or building works that are
necessary to enable the Connection Works to
commence;

(iii)

complied with its obligations under clauses 3
and 4.1; and

(iv)

made any initial payments required under the
Offer Letter or Specific Conditions; and

WPD has, at its normal rates, obtained all necessary
easements, leases and transfers as well as any off site
third party wayleaves and consents to lay its cables or
construct an overhead line connection. Should any of
these not be granted, or granted on terms in excess
of WPD’s normal rates, the Connection Charge may
be revised to take account of any additional cost to
WPD.
If any of the Conditions Precedent have not been met
by either party or waived by WPD within (6) months
of the date of the Offer Letter, the Agreement shall
automatically expire without prejudice to any accrued
rights or obligations to either party under it.
The Customer shall not in any way obstruct or impede
Connection Works or the delivery of any Connection
Equipment to the Premises, and shall use its
reasonable endeavours to procure that its subcontractors or agents shall not in any way obstruct or
impede the Connection Works or the delivery of any
Connection Equipment to the Premises so as to
prevent WPD from, or hinder or delay WPD in
performing its obligations under this Agreement.
WPD shall use its reasonable endeavours to complete
the Connection Works within the timescales laid out

provided that WPD shall not be required to enter into
the documents set out in 3.2(a) or 3.2(b) until the
Customer has obtained the consent of the freehold
owner to such documents.
3.3

Where the Customer owns neither the freehold nor the
leasehold interest in the Premises or the adjacent land
the Customer shall use reasonable endeavours to
procure that the owner of the freehold interest of the
Premises and the adjacent land enters into documents
set out in clause 3.1 for the benefit of WPD.

3.4

Where the Customer is the owner or occupier of the
Premises or the adjacent land, the Customer shall
indemnify WPD from and keep WPD fully indemnified
against any proceedings, claims, demand, costs, charges
and expenses WPD incurs as a result of the Customer's
failure to grant or obtain for WPD the appropriate
easement or property rights to carry out the
Connection Works and to install and maintain the
Connection Equipment.
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3.5

WPD may, in its discretion, carry out the Connection
Works if it has obtained a wayleave to do so in lieu of
any easements. The acquiring of any wayleaves shall
not diminish the duties and obligations on the
Customer pursuant to this clause 3.

3.6

If the Customer or a third party prevents WPD from
entering the Premises, adjacent land or other land
with the result that WPD is unable to carry out the
Connection Works, or the Connection Works are
suspended on the Customer's instruction for which
WPD is not responsible or due to alterations to the
layout of the Premises, WPD shall not be deemed to
be in breach of this Agreement and any additional
costs reasonably incurred by WPD in consequence
thereof shall be added to the Connection Charge.

3.7

The Customer shall except and reserve out from the
conveyance/lease to the purchaser/lessee of the
Premises, full right and liberty for WPD to
place/install electric lines through the property
conveyed or leased and thereafter to use, inspect,
repair, replace, alter, maintain and renew the same
provided that WPD shall make good any damage
caused as soon as practicable and shall not break
open the surface of any land covered by a building.

3.8

Any legal costs incurred in conveying any part of the
Premises to WPD shall be apportioned between the
parties in accordance with the Specific Conditions.

4.

Compliance, consents, safety and access

4.1

The Customer shall:

(a)

before the time specified for delivery of any of WPD’s
Connection Equipment to the Premises, obtain all
consents and approvals in connection with the
regulations and by-laws of any local or other authority
which shall be applicable to the Connection Works on
the Premises;

(b)

provide all accommodation, equipment, buildings,
structures, foundations, approaches or work
equipment of the quality specified in the Specific
Conditions, if any;

(c)

ensure that the ‘Co-ordinator' and the ‘Principal
Contractor’ as defined by the Construction (Design &
Management) Regulations 2007 (“CDM Regulations”)
carry out all their duties and obligations as set out in
the CDM Regulations;

(d)

at all times provide and maintain suitable access to
the Premises for the purposes of carrying out the
Connection Works or delivering, installing, laying,
repairing, replacing, renewing, altering, or
maintaining the Connection Equipment and on
production of written identity the Customer shall
allow any WPD representative to enter the Premises
provided that such visits are made during normal
working hours (being between 07:00-19:00 hrs.,
Monday to Friday except for bank holidays); and at
other times with the Customer’s consent.

4.2

Each party shall take all reasonable steps to ensure
the safety of the other party's employees, subcontractors and agents while the Connection Works
are in progress or while WPD is maintaining or
repairing the Connection Equipment.

4.3

WPD shall not be under any obligation to commence or
continue to provide the Connection Works unless it is
reasonably satisfied that each part of the Customer's
Installation is so constructed, installed, protected and
used so far as is reasonably practicable to prevent
danger, and not to cause interference with the
Distribution System.

4.4

The inspection, non-inspection or non-rejection of the
Customer's Installation by WPD shall not constitute any
warranty or representation express or implied as to the
adequacy, safety or other characteristics of the
Customer's Installation.

5.

Performance of Connection Works

5.1

WPD shall:

(a)

perform the Connection Works with reasonable skill
and care and in accordance with the terms of this
Agreement; and

(b)

provide such information as is reasonably required by
the Customer from time to time to keep the Customer
informed of the progress of the Connection Works.

5.2

WPD specifically excludes all warranties, express or
implied, including but not limited to any implied term,
condition, representation or warranty of satisfactory
quality or fitness for a particular purpose, that the
Connection Works or Connection Equipment will meet
the Customer's requirements except those that cannot
be excluded at law.

6.

Connection Charges and payment

6.1

The Customer will pay to WPD the Connection Charge.
The Connection Charge has been determined on the
basis that WPD will provide the Non-contestable
Connection Works and those Contestable Connection
Works, if any, as identified in the Specific Conditions. If
the Customer wishes to provide some or all the
Contestable Connection Works it shall first satisfy WPD
that it (or its appointed contractor) has the necessary
competence and experience to carry out such
Contestable Connection Works properly and safely.

6.2

If WPD is unable to complete the Connection Works
within the estimated timescales set out in the Offer
Letter or Specific Conditions due to any act, default or
omission by the Customer, its employees, agents or
sub-contractors or the Customer’s breach of the
Agreement or breach of statutory duty, WPD reserves
the right to increase the Connection Charge to recover
any costs incurred by it as a result of such delay.

6.3

Payment of the Connection Charge shall be made in
accordance with the Offer Letter or Specific Conditions.
WPD shall invoice the Customer the amount stated.
The Customer shall pay WPD within 28 days of receipt
by the Customer of such invoice.

6.4

If the Customer makes any late payment of the
Connection Charge or any part of it WPD may, at its
discretion, suspend the Connection Works or postpone
their commencement.

6.5

Without prejudice to any other rights and remedies
which WPD may have, if the Customer fails to pay WPD
by date an invoice is due, WPD may charge interest at a
rate of 5% over the base rate of the Lloyds TSB, until it
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receives full payment of such invoice in cleared funds
from the Customer.
6.6

6.7

WPD shall be under no obligation to Energise the
Connection Point prior to receiving full and final
payment of the Connection Charge in cleared funds
from the Customer. Full payment of the Connection
Charge shall be due in accordance with the payment
terms set out under the Offer Letter or Specific
Conditions and in any event at least 7 days prior to
the Energisation date.
Where under this Agreement any party agrees to pay
to any other party any sum or to furnish to any other
party consideration which (in either case) is
consideration for a taxable supply that sum or
consideration shall be exclusive of Value Added Tax
payable on it and the recipient of the supply shall pay
an amount equal to such Value Added Tax in addition
to any sum or consideration on receipt of a valid
Value Added Tax invoice from the relevant party.

6.8

WPD shall be entitled to require security from the
Customer before the commencement of the
Connection Works.

7.

Ownership,
Equipment

7.1

The Connection Equipment shall be installed in a
position agreed by WPD.

7.2

The property in the Connection Equipment shall
remain with WPD who may use it to connect its other
customers.

7.3

If prior to the Connection Works being completed,
WPD or the Customer cancels the Connection Works
or part of them WPD may require the Customer, (at
no cost to WPD), to assist WPD in removing the
Connection Equipment and to pay within 7 days to
WPD the amount of any expenditure reasonably
incurred by WPD in the expectation of the
performance of such Connection Works or part of
them, or otherwise arising in consequence of such
cancellation to the extent not yet invoiced.

use

and

removal

of

Connection

8.3

The Customer shall produce such evidence as may be
reasonably required by WPD to show that the Customer
has complied with its obligations under clause 8.2
above.

8.4

Save where express written representations are made
by WPD or where the relevant works are carried out by
WPD, neither by inspection, Energisation, connection
nor in any other way does WPD give any guarantee or
warranty, expressed or implied, as to the adequacy,
safety or any other characteristic of the Customer's
Installation or anything connected to it directly or
indirectly (save for any Connection Equipment). WPD
shall be under no obligation to carry out any repair or
maintenance to the Customer's Installation.

9.

EU Procurement Regulations
Where the EC Procurement Regulations apply to the
procurement by WPD of works, goods or services which
are necessary to carry out the Connection Works, WPD
shall comply with such Regulations and provide any
details reasonably required by the Customer to prove
such compliance.

10.

Liability

10.1 Each party accepts unlimited liability for death or
personal injury caused by its negligence.
10.2 WPD's aggregate liability for physical damage to the
Customer's tangible property (save where provided in
clause 10.3) resulting from any act, default or omission
(whether negligent or otherwise) of WPD, its
employees, agents or sub-contractors, or from WPD's
breach of the Agreement or breach of statutory duty,
shall be limited to £5,000,000 per event or series of
connected events.
10.3 WPD shall have no liability whatsoever, arising in
contract, tort (including negligence) or breach of
statutory duty, for any:
(a)

defect, malfunction or otherwise in the Customer’s
electrical equipment or the Customer's Installation, if
applicable;

(b)

defects in the Connection Equipment and the
Distribution System which are a result of any Customer
Works;

8

Customer Works and Customer Installation

(c)

8.1

The Customer shall carry out all Customer Works with
reasonable skill and care and in accordance with all
applicable laws, rules and regulations.

loss of profit, business, contract, revenue, opportunity,
goodwill, use of software or data, anticipated savings or
for any administrative and overhead costs;

(d)

indirect or consequential loss; and

(e)

loss arising from any claim made against the Customer
by any other person, unless such loss results directly
from WPD's negligence or breach of contract in which
event WPD's liability shall be limited to £5,000,000 per
event or series of connected events.

8.2

WPD shall be under no obligation to permit the
Customer's Installation to be connected directly or
indirectly to the Distribution System unless it is
satisfied that:

(a)

it will not cause danger or damage to, or undue
interference with the Distribution System or the
electricity supply to any third party; and

(b)

if applicable, the Customer has done everything
necessary to lawfully operate and use the Customer’s
Installation for export of electricity to the Distribution
System.

10.4 Nothing in this clause 10 shall exclude or restrict or
otherwise prejudice or affect the rights, powers, duties
and obligations of either party which are conferred or
created by the Act, WPD's distribution licence or the
Electricity Safety, Quality and Continuity Regulations
2002, as amended.
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11.

Force Majeure

11.1 Neither party shall be deemed to be in breach of this
Agreement, or otherwise be liable to the other, by
reason of any delay or non-performance of any of its
obligations (other than any payment obligations)
under this Agreement to the extent that such delay or
non-performance is due to an Event of Force
Majeure. Such obligations shall be suspended while
the Event of Force Majeure continues.
11.2 The party affected by an Event of Force Majeure shall
immediately notify the other party in writing of the
nature and extent of the Event of Force Majeure and
the affected party shall use all reasonable endeavours
to mitigate its effects.
11.3 If the Event of Force Majeure continues for more than
2 calendar months, the unaffected party shall be at
liberty to terminate this Agreement with immediate
effect by giving written notice on the other. The
service of such notice shall be without prejudice to
any rights or obligations that have accrued prior to
termination.
12.

Termination

12.1 The Customer may by 30 days’ prior notice in writing
terminate the Agreement at any time without cause.
12.2 Either party may by notice in writing terminate the
Agreement with immediate effect at any time if the
other party commits a material breach of the
Agreement provided that where such breach is
capable of remedy the party in breach has been
advised in writing of the breach and has not rectified
it within thirty (30) days of receipt of such
advice/notice. For the purposes of this sub-clause a
breach shall be considered capable of remedy if time
is not of the essence in performance of the obligation
and if that party can comply with the obligation
within the 30 day period.
12.3 WPD may by notice in writing terminate the
Agreement with immediate effect on or at any time
on the happening of any of the following events:
(a)

the passing of a resolution for the Customer's
winding-up or the making by a court of competent
jurisdiction of an order for the winding-up or the
dissolution of the Customer;

(b)

the making of an administration order or the
appointment of an administrator under the out-ofcourt procedure under the Enterprise Act 2002 or the
appointment of a receiver or an administrative
receiver over, or the taking possession or sale by an
encumbrance of, any of the Customer's assets;

(c)

the Customer making an arrangement or composition
with its creditors generally or making an application
to a court of competent jurisdiction for protection
from its creditors generally;

(d)

the Customer ceasing to do business at any time for
30 consecutive days; or

(e)

WPD being unable to commence the Connection
Works within two (2) months from the date agreed
between the parties due to any act, default or

omission (whether negligent or otherwise) by the
Customer, provided that such date shall not be earlier
than 6 months from the date of this Agreement.
12.4 On Energisation this Agreement shall automatically
expire save as set out in clause 13.
12.5 The provisions of this clause 12 are without prejudice to
any other right or remedy either party may have against
the other for breach or non-performance of this
Agreement.
13.

Consequences of Termination

13.1 All rights and obligations of the parties shall cease to
have effect immediately upon expiry or termination of
this Agreement except that termination shall not affect:
(a)

the accrued rights and obligations of the parties at the
date of termination or expiry; and

(b)

the provisions contained in clauses 7, 8, 13, 15, 17, 18,
and 19 which shall survive the expiry or termination of
this Agreement howsoever caused and shall continue in
full force and effect.

13.2 If on termination of the Agreement any staged
payments made by the Customer exceed the actual
costs incurred by WPD in carrying out the Connection
Works up to and including the date of termination,
WPD shall issue a credit note in respect of such excess
amount and reimburse the Customer accordingly,
provided that WPD shall have the right to set off from
such amount any sums due to WPD by the Customer
under this Agreement.
14.

Variation

14.1 Each party shall be entitled to propose variations to the
terms of this Agreement provided no purported
variation to the Agreement shall be effective unless it is
in writing and signed on behalf of both parties.
14.2 The Connection Charge shall be adjusted by such an
amount as is reasonable to reflect the increased or, as
the case may be, decreased cost to WPD of meeting its
obligations under this Agreement as a result of the
variation.
14.3 If the parties are unable to agree a proposed variation,
the parties shall attempt to resolve the matter in
accordance with the internal dispute resolution
procedure set out in clauses 15.1 and 15.2. If the senior
representatives of the parties fail to resolve the matter,
neither party shall have any obligation to implement
the variation.
15.

Dispute Resolution

15.1 Subject to clause 15.4 if a dispute arises out of or in
connection with this Agreement, the parties shall:
(a)

within 7 days of written notice of the dispute being
received by the receiving party in good faith seek to
resolve the dispute through negotiations between the
parties’ senior representatives who have the authority
to settle it;

(b)

not pursue any other remedies available to them until
at least 28 days after the first written notification of the
dispute.

15.2 The appointed representatives shall use all reasonable
endeavours to resolve the dispute.
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15.3 Nothing in this clause 15 shall prevent any party from
having recourse to a court of competent jurisdiction
for the sole purpose of seeking a preliminary
injunction or such other provisional judicial relief as it
considers necessary to avoid irreparable damage.
16.

Assignment

16.1 This Agreement shall be binding on and enure for the
benefit of the successors in title of the parties but,
except as set out in sub-clause 16.2, shall not be
assignable by either party without the prior written
consent of the other. In addition, a party to this
Agreement may not hold the benefit of the
Agreement or any rights under it on trust for any third
party or parties.
16.2 WPD may assign the benefit of this Agreement to any
company within its Group. For the purposes of this
Agreement, "Group" means a company's subsidiaries,
its holding companies and any subsidiaries of such
holding companies, "subsidiary" and "holding
company" having the meanings ascribed to those
terms in Section 1159 of the Companies Act 2006.
17.

General

17.1 This Agreement and any documents referred to in this
Agreement set out the entire agreement and
understanding between the parties in respect of the
subject matter of this Agreement.
17.2 To the extent that any of the provisions in these
General Conditions conflict with the provisions in the
other documents which constitute this Agreement,
the order of precedence shall be as follows:
(a)

the Specific Conditions;

(b)

the Characteristics and Charge Statement, or Letter of
Acceptance (as appropriate) as signed by the
Customer;

(c)

the Offer Letter; and

(d)

these General Conditions.

17.3 To the extent that any provision of this Agreement is
found by any court or competent jurisdiction to be
invalid, unlawful or unenforceable it shall not affect
the enforceability of the remainder of the Agreement.

one or more of joint and several obligors shall not
affect the liability of the other or others.

18.

IP rights and confidentiality

18.1 All rights in the design, specification, plans or drawings
contained or accompanying this Alternative Connection
Offer belong to and remain with WPD and shall not be
used by the Customer or any other person without
WPD's written consent.
18.2 All data and information acquired or reviewed by the
parties in connection with this Alternative Connection
Offer is confidential and shall not be divulged to any
third party without the prior written consent of the
other party except insofar as may be required by law.
19.

Notices

19.1 Any notice to a party under this Agreement shall be in
writing signed by or on behalf of the party giving it and
shall, unless delivered to a party personally, be left at,
or sent by prepaid first class post, prepaid recorded
delivery or facsimile to the address of the party as set
out in this Agreement or as otherwise notified in
writing from time to time.
A notice shall be deemed to have been served:
(a)

at the time of delivery if delivered personally;

(b)

48 hours after posting; or

(c)

2 hours after transmission if served by facsimile on a
Business Day prior to 3 pm or in any other case at 10
am on the Business Day after the date of despatch.

19.2 A party shall not attempt to prevent or delay the
service on it of a notice connected with this Agreement.
20.

Governing law and jurisdiction
The Agreement shall be governed by and construed in
accordance with the laws of England and Wales and
subject to clause 15 the parties irrevocably submit for
all purposes to the exclusive jurisdiction of the courts of
England and Wales.

17.4 No single or partial exercise or failure or delay in
exercising any right, power or remedy by either party
shall constitute a waiver by that party of, impair or
preclude any further exercise of, that or any right,
power or remedy arising under this Agreement or
otherwise.
17.5 No express term of this Agreement or any term
implied under it is enforceable pursuant to the
Contracts (Rights of Third parties) Act 1999 by any
person who is not a party to it.
17.6 Joint and several liability
(a)

where any liability or obligation is undertaken by two
or more persons, the liability or obligation of each of
them shall be joint and several;

(b)

the release or compromise in whole or in part of the
liability of or grant of any time or indulgence to any
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Letter of Acceptance
To:

From:

Western Power Distribution (East) plc
Primary System Design
Herald Way
Pegasus Business Park
East Midlands Airport
Castle Donington
DE74 2TU
FAO Planner
Our Ref:

Mr Smith
Building
Street
Town
Postcode

Tel. No. 01332 XXXXXX
XXXXXXX & XXXXXXX

Your Ref:

Alternative Connection Offer for an electricity connection at Location.
We accept the terms of your Connection Offer dated 01/01/2015 for:

Option 1 – WPD to undertake both Non-contestable and Contestable works

Option 2 – WPD to undertake the Non-contestable work only

□
□

[Please tick as appropriate]
We confirm that we do require you to provide a Maximum Import Capacity of 150kVA and a
Maximum Export Capacity of 10,000kVA.

We accept responsibility for all reasonable costs that WPD may incur as a result of our
termination of this Agreement or any variation, cancellation of the Connection Works and
agree that outstanding costs will then be invoiced by WPD for immediate payment.

Signed:
……………………………………………

for and on behalf of the Customer

Full Name.…………………………………………………………………………………….
Designation.……..……………………………………………………………………….
Dated ………….……………………………
(THIS MUST BE SIGNED BY AN AUTHORISED PERSON)
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Indemnity
Mr Smith, Company No, XXXXXX (the "Customer") has requested Western Power
Distribution East Midlands plc Company No. 02366923 whose registered office is at
Avonbank, Feeder Road, Bristol BS2 0TB ("WPD") to carry out the following works on its
behalf:
Provide an electricity connection at the premises known as Location in accordance with
WPD’s Alternative Connection Offer dated 01/01/2015, Reference: XXXXXXX & XXXXXXX (the
"Connection Works").
Indemnity
In consideration of WPD carrying out any action in preparation for its anticipated
performance of the Connection Works, such action to include without limitation, placing an
order with a manufacturer or supplier for the manufacture, supply, delivery and if
appropriate installation of any plant, electrical equipment or other equipment of whatever
nature which is not held in stock by WPD and which is required by WPD for the purpose of
performing the Connection Works, the Customer HEREBY AGREES TO INDEMNIFY WPD and
keep WPD fully indemnified from and against all expenses, losses, costs, claims and damages
incurred or suffered by WPD as a result of WPD taking any such action as aforesaid to the
extent not covered by a Connection Charge paid by the Customer and received by WPD,
notwithstanding a decision by the Customer not to instruct WPD to carry out the Connection
Works. The payment of any sum of money due under this indemnity shall be made within
14 days of issue of a written demand by WPD.

Signed:
……………………………………………
for and on behalf of the Customer
Full Name .…………………………………………………………………………………….
Designation .……..……………………………………………………………………….
Dated ………….……………………………
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Project Definition Phase
Construction (Design and Management) Regulations 2007
Health, Safety and Environment Information
Site Address

Potential
Hazard/Risk

What action is being taken to address this potential Are
further
risk?
details attached
By whom and when?

*Please delete as appropriate

Asbestos

yes/no*

Air Pollution

yes/no*

PCBs

yes/no*

Oil Spillage

yes/no*

Noise

yes/no*

Working at Height

yes/no*

Confined Spaces

yes/no*

Demolition

yes/no*

Hot Work

yes/no*

Uneven Ground

yes/no*

Deep Excavation

yes/no*

Limited Access/Egress

yes/no*

Street Works

yes/no*

Heavy Plant

yes/no*

Vehicle Access

yes/no*

Parking/Traffic

yes/no*

Site Security

yes/no*

Earthing System

yes/no*

Other Utilities

yes/no*
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Overhead Lines

yes/no*

U/G Cables

yes/no*

Rail Track

yes/no*

Space Restrictions

yes/no*

From Adjacent Sites

yes/no*

To Adjacent Site

yes/no*

Environment:

yes/no*

Flammable/Explosive
Corrosive/Dusty/Wet*
Invasive Plants
Protected
Bats

Species

e.g.

Radon

yes/no*

Mining

yes/no*

Mine Workings

yes/no*

Ground Contamination

yes/no*

Other hazard(s)

yes/no*
yes/no*
yes/no*

Is the development subject to notification under the CDM Regulations
2007?

yes/no*

If yes, please provide a copy of the F10 and where available the Pre-Construction Health
and Safety Information.
N.B.
WPD will take on duties of the “Client”, and where applicable the “CDM
Coordinator” and “Principal Contractor” for the installation of our equipment

Signature: ................................................... Print Name:.......................................................... Date: .........................

Designation: (if signing for a Company):..........................................................Company: ………………..…………....……........
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